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The California Energy Commission’s (Commission) PIER Environmental Area (PIER-EA) Team
is accepting proposals for research projects through its Environmental Exploratory Grant
Program (EEGP). This program is administered through the University of California, hereafter
referred to as (EEGP Administrator). The goal of this program is to support the early
development of promising new scientific concepts with the potential to impact the way we
understand and/or address energy-related environmental issues. The program should enhance
the current PIER-EA research portfolio by funding focused projects in areas not presently being
considered. Approximately $600,000 of PIER funds is allocated to Environmental Exploratory
Grants. The maximum amount of any individual grant award is $75,000. The EEGP is designed
to tap into the broad research community to help ensure that PIER-EA is open to research
opportunities in the full range of energy-related environmental issues relevant to the mission of
the PIER-EA Program.

The PIER program is made up of six subject areas: Buildings End-Use Efficiency,
Industrial/Agricultural/Water End-Use Energy Efficiency, Renewable Energy Technologies,
Environmentally-Preferred Advanced Generation, Energy Systems Integration, and Energy-
Related Environmental Research. The stated mission of the PIER Program is to conduct energy
research to improve quality of life by “...providing environmentally sound, safe, reliable and
affordable energy services and products...”

In practice, the mission of the PIER-EA program is to develop cost-effective approaches to
evaluating and resolving environmental effects of energy production, transmission, delivery, and
use in California, and to explore how new electricity applications and products can solve
environmental problems. The primary objective of this program is to fund projects that will
provide foundational information necessary for more-focused, larger-scale research
development and demonstration (RD&D) projects that support the PIER-EA mission. The EEGP
will assist Commission staff in fulfilling this mission by providing information:

e that supports the early development of promising, new scientific concepts;

e that can be used to determine the need for new PIER-EA planning efforts (roadmaps);

e thatleads to an improved understanding of key processes that affect environmental quality
as a result of electricity generation, transmission, distribution and use in California; and/ or

e thatis necessary for more informed decision and policy making in California.

Grant awards will be made competitively on the basis of a technical and programmatic review
process.

The Public Interest Energy Research (PIER) Program is managed by the California Energy Commission (Commission). The
purpose of the program is to provide benefits to California electric ratepayers by funding energy research, development and
demonstration (RD&D) projects that are not adequately provided for by competitive and regulated energy markets. More
information about the PIER Program can be found at http://www.energy.ca.gov/pier/index.html




The research goals of the PIER-EA Program are crosscutting. They are to:

e Improve understanding and develop solutions to reduce the land-use and habitat, aquatic
resources, and air quality -related impacts of electricity generation, transmission,
distribution and use;

e Improve understanding of the nature and significance of global climate change, its
relationship to electricity generation, transmission, distribution and use, and develop
strategies and solutions to address identified impacts; and

e Create the knowledge base for a policy framework that encourages solutions to
environmental issues through electricity technology development and market innovation.

Within PIER-EA, there are five focus areas: (1) Indoor air quality; (2) Outdoor air quality; (3)
Land use and habitat; (4) Aquatic resources; and (5) Global climate change. Research Plans
(roadmaps) are being developed in each of these PIER-EA focus areas. For those areas that
have finalized roadmaps, there are certain research restrictions that apply to the EEGP
Program. There are other topic areas that, even though they may not be tied to a particular
roadmap, are being funded and, therefore, are also restricted. These restrictions apply in order
to prevent the same proposal from being submitted to multiple programs within PIER, to avoid
institutional confusion over which PIER program the applicant is soliciting, and to avoid the
duplication of research. See section titled What projects are not eligible for funding? for specific
instructions on research restrictions.

A detailed description of the PIER-EA program and focus areas (except for indoor air quality)
can be found on the Commission web site at http://www.energy.ca.gov/pier/environmental/index.html
Copies of PIER-EA Final Reports can be found at http://www.energy.ca.gov/pier/environmental/reports.html
and Project Descriptions http://www.energy.ca.gov/pier/environmental/project_fact_sheets/index.html. The
Commission's PIER Buildings End-Use Efficiency Team co-sponsored a national planning effort
to identify research and development needs in the area of indoor environmental quality (IEQ).
This plan is also being used by PIER-EA and is available to download as an Adobe Acrobat
PDF file at http://www-library.Ibl.gov/docs/LBNL/513/28/PDF/LBNL-51328.pdf. The PIER-EA
team is working with the Buildings’ team to address particular aspects of the plan. Just as with
the roadmaps and other funded projects, certain restrictions regarding the IEQ research plan will
apply to the EEGP.

Participation in the EEGP is open to individuals and the following groups: small and large
businesses, non-profit organizations, academic institutions, and local, state and federal
governmental organizations.

Persons interested in applying for an EEGP grant should consult the material in this
Grant Application Manual (GAM). The GAM contains important details on the preparation and
submission of proposals, including instructions that must be followed, forms that must be used,
and research restrictions.

This manual may be revised periodically to address changes to the grant application process.
Applicants must use the current version of the GAM that is posted along with the solicitation
notice on the Commission’s web site at www.energy.ca.gov/contracts where it is available for
viewing and downloading in PDF and Microsoft Word XP and Microsoft Excel XP. A paper
copy of this manual is available from the EEGP Administrator upon request.
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DEADLINE FOR RECEIPT OF APPLICATIONS:
5:00 PM Pacific Time, October 10, 2006

Submit completed grant applications to appropriate address below.

Address for electronic submission (PREFERRED):
Email: Explore2006@ucop.edu

Address for hard-copy submission:

PIER-EA EEGP Administrator

California Institute for Energy and Environment
University of California, Office of the President
1333 Broadway, Suite 240

Oakland, CA 94612-1918

Contact Information:

Brad Niess

Phone: (510) 287-3326

Email: Explore2006@ucop.edu

Please note: Following submission, if you do not receive a confirmation of receipt from
the EEGP Administrator that your application was received before the deadline, you must
call to confirm that your application was received before the deadline. If an applicant thinks
that a proposal was submitted, but no confirmation notice was sent by the EEGP Administrator,
the proposal will not be accepted. Proposals sent to the California Energy Commission will not
be accepted. Faxed copies will NOT be accepted.

Applicant Notification List

We recommend that all individuals or organizations that intend to submit a proposal to the
current solicitation register their email address with the EEGP Administrator to ensure
notification of any late changes to the application process. To register, send an email to
Explore2006@ucop.edu and request your email address be added to the “Applicant Notification
List”. Contact information will be retained for future EEGP solicitations. If you would like to be
removed from this list, please make a request to the EEGP Administrator.

Environmental Exploratory Grant Program Solicitation Notification

Individuals and organizations that desire to receive an email notification of future EEGP
solicitations or all Commission funding solicitations should go to the Commission’s web site at
http://www.energy.ca.gov/contracts/ and go to the page describing the various Mailing Lists.
Follow the instructions for registering your email address with Research and Development Lists.

EEGP Administrator staff welcomes your comments and suggestions for improving this manual
at any time. Please contact us if you have any questions or comments about these materials.
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OVERVIEW OF THE GRANT APPLICATION MANUAL

This manual provides the information needed to establish applicant eligibility and to
complete the application package. In addition, this manual describes key program
features related to: 1) Frequently asked questions about the Environmental Exploratory
Grant Program (EEGP), 2) Additional information regarding program features and
requirements, 3) Grant application instructions, and the 4) Grant award agreement.

This manual may be revised periodically to address changes to the grant application
process. Applicants must use the current version of the Grant Application Manual
(GAM) that is posted along with the solicitation notice on the California Energy
Commission’s (Commission) web site at www.energy.ca.gov/contracts where it is
available for viewing and downloading in PDF, Microsoft Word XP, and Microsoft Excel
XP format. A paper copy of this manual is available from the Environmental
Exploratory Grant Program Administrator (EEGP Administrator) upon request (see
page iii for contact information).

Part 1 answers Frequently Asked Questions (FAQs) about the program; Part 2 contains
additional information regarding program features and requirements; Part 3 includes
the application forms and instructions for applying for grant funding; and Part 4 contains
information pertinent to the Grant Agreement.
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Part 1. FREQUENTLY ASKED QUESTIONS ABOUT THE
ENVIRONMENTAL EXPLORATORY GRANT PROGRAM

Who can apply for grants?
Participation in the EEGP is open to the following groups:

1. Individuals: Must be acting independently. If employed or affiliated with an
organization, applicant must have authorization from the organization to pursue
project development exclusively as an individual with no rights reserved to the
organization. The individual, not the organization, retains all intellectual property
rights accrued from the grant project. NOTE: Applicants who are employed by a
college/university or affiliated laboratory are not eligible to apply as individuals;
submissions must be made through the applicant’s home institution.

2. Small and large businesses: The EEGP uses the Federal definition of small as
specified in Title 13, Code of Federal Regulations, Part 121 (13 CFR § 121),
Small Business Size Regulations (www.sba.gov/regulations/siccodes/). Size
requirement varies based on type of business with the average requirement
being either prior year gross receipts of less than $5 million or total employees
not exceeding 500.

3. Non-profit organizations: Possess IRS tax exemption.
Academic institutions: Public or private post-secondary institutions.

5. Local, State and federal governmental organizations: Local, State and federal
governmental agencies, federal laboratories or other federally funded research
and development centers who are not otherwise prohibited from directly
responding to a Government grant solicitation.

s

Can | submit a proposal if | received an EEGP grant in an earlier solicitation?
EEGP Awardees are allowed only one active EEGP grant at a time. In addition, a
person cannot serve as a Principal Investigator on more than one EEGP grant project at
a time.

How much funding is available for each grant and the program?
The maximum amount of any individual grant award is $75,000. Approximately
$600,000 of PIER funds will be allocated to EEGP grants.

Are matching funds, royalty payments, or grant repayments required?
No. There are no matching fund requirements associated with the EEGP. However, cost
sharing is encouraged. Royalty payments or grant repayments are not required.

What projects are eligible for funding?
Proposals must meet all of the following criteria to be eligible for consideration under
the Grant Program:

1. Proposal was received by 5:00 PM Pacific Time, October 10, 2006.
2. Proposal is not marked proprietary in its entirety.

3. Proposal is submitted by an eligible applicant.

4. Application does not contain more than one proposal.
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Proposal does not contain more than one project.
Proposal is not greater than $75,000.

Proposed research clearly fits within PIER-EA and has a clear connection with
electricity generation, transmission, distribution, and/or end use.

Proposed research does not duplicate research, nor proposes research or
activities listed as not eligible, see Research Restrictions Attachment C-1 and
Section: What projects are not eligible for funding?

Proposal is complete, as required in Part 3 Grant Application Instructions.

10. Resubmitted proposals adequately address deficiencies noted in prior

evaluation.

The following listed types of activities are examples of the sorts of research activities
eligible for funding:

1.

N bk wdN

Improved analytical methods, models

Small-scale field research (not technology demonstration)
Collection and analysis of existing and new data
Literature reviews

Surveys or interviews with experts

Market assessments/surveys

Meta-analysis studies

What projects are not eligible for funding?
The following types of research and activities are NOT eligible for EEGP funding:

1.

© NOo O

9.

Development of environmental emissions control technologies, including pre-
production stage of chemistry analysis (note: environmental emissions controls
are funded in other areas of the PIER program)

. Design of educational curricula, the training of teachers, or other traditional

educational activities

Environmental impact assessments - as preparation of information required by
environmental permit, such as the California Environmental Quality Act or the
National Environmental Protection Act

Environmental mitigation and data collection and analysis as required by local,
State, or federal governmental permit

Transportation-related research

Nuclear energy research

Wave energy research

Technology feasibility studies, development, and/or commercialization
Marketing and promotion activities

10. Product commercialization or certifications
11. Duplicative research or projects listed in Research Restrictions Attachment C-1



Can | submit more than one proposal in a solicitation? Can | submit more than
one project per proposal?

No. Only one proposal per Principal Investigator is allowed and only one project per
proposal is allowed. If a Principal Investigator submits more than one proposal or more
than one project per proposal, the EEGP Administrator will fail them in the initial
screening and return the proposals to the applicant, and the proposal(s) will not be
considered for this solicitation.

Is it ok for someone to be a co-Pl on two different proposals? For example, Prof.
A is a co-Pl with student B on proposal 1, and Prof C is a co-Pl with student B on
proposal 2. [Student B does not have full Pl status, only co-PI status.]

No, proposals are limited to one per person.

Can a person be listed as key personnel on two different proposals? Is the above
rule only if they are listed as Pl or co-PI?

Yes, as long as the key personnel is able to cover all of the proposed work, particularly

in the case that more than one project listing the same key personnel receives funding.

If a project is funded and a person listed as key personnel is not available as proposed,

the project is at risk of receiving a Stop Work Order unless an acceptable replacement,

approved by the EEGP Administrator, is found.

If submitting a proposal to another agency/institution, can the applicant submit
the same proposal to the EEGP? Yes, but if the applicant receives EEGP funding,
they are required to notify the EEGP Program Administrator if they enter into a
concurrent contract that requires the same or similar research as proposed in this
application and in this event further agree to limit reimbursement from the EEGP to
costs that are not covered by other awards. If the applicant has previously received
State or federal funds (such as SBIR awards) to develop the proposed concept, attach a
short description of the work completed and provide contact information (phone and/or
email address) for the project managers at the funding agencies. Please see GAM,
Form B.

Can | submit a proposal that seeks to develop a new technology?

The EEGP allows for the development of new software; however, it does not allow for
the development or refinement of hardware technologies. For hardware technology
proposals, please check the PIER website to find other areas that would be appropriate,
for example: the Energy Innovations Small Grant (EISG) Program, the Environmentally
Preferred Advanced Generation (EPAG) Program, and/or the Renewables Technology
Program.

Are pre-proposal abstracts accepted?

No. Itis ok to email brief questions to the EEGP Administrator asking about a particular
idea. The EEGP Administrator will not review anything more than a few lines
concerning a proposal idea.

Does the EEGP have a specific energy focus?



Yes, in addition to other objectives, all successful proposals must address an
environmental issue connected to electricity generation, transmission, distribution,
and/or use.

Are the required forms considered part of the 10-page limit for Appendices to the
Project Narrative?
No. Forms A — E are not counted as part of the Appendices to the Project Narrative.

When is the deadline for submitting proposals?
The deadline for submitting proposals is 5 PM Pacific Time, October 10, 2006.
Applicants are encouraged to submit their proposals early.

How do | submit a proposal?

You can submit electronic or hard proposals. Electronic submissions are preferred. See
page iii for contact information. This manual and all required forms for proposal
submission can be found at www.energy.ca.gov/contracts.

The GAM notes that: Proposals may be electronically (Microsoft Word preferred)
submitted as two or three file attachments. What should each attachment
contain? The first attachment should contain the entire proposal including: Form A
(Cover Page), Project Narrative, Appendices to Narrative, Forms B, C, and D, Key
Personnel Resumes, and Form E (optional). In order to facilitate submission, this first
attachment is typically submitted as a PDF file. If you have prepared the budget using
the Excel template, please attach that as a separate file. The Project Summary must be
submitted as a separate, stand-alone file (Microsoft Word is preferred) attachment to
the email.

How do | know that my proposal was received?

The EEGP Administrator will confirm the receipt of all proposals. If you have not
received a confirmation, you must call to confirm that your application was received
before the deadline. If an applicant claims to have submitted a proposal, but no
confirmation notice was sent by the EEGP Administrator, the proposal will NOT be
accepted.

How are grant applications processed?
Grant applications received by the EEGP Administrator by the cutoff date and time will
proceed to initial screening as shown in Diagram 1, which depicts the selection process.

How long does it take to receive funding?

It takes approximately four to six months after the cutoff date to complete the proposal
evaluation, approval and agreement execution process. Grant agreements may be in
place with Awardees within six weeks of the Commission final approval of proposal
funding if no unexpected delays are encountered. Research may begin as soon as the
grant agreement is fully executed.
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How long do | have to complete a project?

Projects need to be appropriately scoped to not exceed 12 months to be suitable for the
EEGP. The period of performance on a grant project cannot exceed 15 months; the
additional 3 months is to include potential information transfer activities that would occur
after the Final Report has been completed. All deliverables, including the Final Report,
must be received during the stated term of the grant agreement.

Will I be allowed to extend my project?
Term extensions are not automatic. They require written justification and may adversely
impact future follow-on funding decisions.

Can the Commission cancel or amend this Grant Program?

Yes, if it is in the State’s best interest. It is the policy of the Commission not to solicit
proposals unless there is a bona fide intention to award Agreements. The Commission
reserves the right to do each of the following:

= Cancel this Grant Program

Amend or revise this Grant Program as needed,;

Reject any or all proposals received in response to this Grant Program; or

Make no awards.

Where can one find descriptions of PIER-EA projects on the web?

A good place to find descriptions of PIER-EA projects on the Energy Commission
website is under Annual Reports:
<http://www.energy.ca.gov/pier/documents/index.html#2005reports>

Annual reports list brief descriptions of current and completed projects. Once a project
is listed as complete, it will not appear in subsequent annual reports. Earlier annual
reports will provide a listing of previously completed projects. For more detailed
description, one can look at the available PIER-EA Final Reports
<http://www.energy.ca.gov/pier/environmental/reports.html>

Another place one can find PIER-EA project descriptions on the Energy Commission
website is under PIER Energy Related Environmental Research:
<http://www.energy.ca.gov/pier/environmental/project_fact_sheets/index.html>_Please
note that this list of projects does not contain all PIER-EA projects. Some projects may
be in place, but do not yet have a project summary for posting.

Also, the EEGP Grant Application Manual (GAM) - Exhibit C contains a list of PIER-EA
funded projects. The GAM can be found on the Energy Commission website under:
<http://www.energy.ca.gov/contracts/index.htmI#PIER>

If you have an idea and are not sure if it is an acceptable topic for PIER-EA EEGP,
contact the Program Administrator at: Explore2006@ucop.edu with a brief description of
your idea and you will receive a response as to whether the idea is acceptable or not.

Whom do | contact for more information?
PIER-EA EEGP Administrator


mailto:Explore2005@ucop.edu

California Institute for Energy and Environment
University of California, Office of the President
1333 Broadway, Suite 240

Oakland, CA 94612-1918

Phone: (510) 287-3326

Email: Explore2006@ucop.edu

Questions addressed to the EEGP Administrator that have broad applicability to
applicants will be posted on the “Frequently Asked Questions” section in the
Commission’s web site at www.energy.ca.gov/contracts. Questions received up until
one week before the application deadline will be answered. Please review the FAQ
section periodically for updates.
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Part 2. ADDITIONAL INFORMATION REGARDING PROGRAM
FEATURES AND REQUIREMENTS

2.1. Grant Application Processing

Grant applications will be processed in the following phases (as outlined in Diagram 1):

Diagram 1: Grant Project Selection Process

Commission

Commission Final Review
Program RD&D and Approval
Technical Committee Comm_ittee
Grant Evaluation Review Review
Application Initial iogigzlsls
Screening -
1 Start
Project
Application

Rejected  [€=

!

Debriefing (upon
request)

2.1.1. Grant Application

Grant applications received on or before the specified cut-off date and time will enter the
screening/evaluation process.

2.1.2. Initial Screening

The EEGP Administrator will perform an administrative pass/fail review based on the
criteria listed in Table 1 (Initial Screening Criteria) below; all criteria must be met.



Table 1. Initial Screening Criteria

in prior evaluation

CRITERIA SCORE

1. Proposal was received on time PASS/ FAIL
2. Proposal is not marked proprietary in its entirety PASS/ FAIL
3. Proposal is submitted by an eligible applicant PASS/ FAIL
4. Application does not contain more than one proposal PASS/ FAIL
5. Proposal does not contain more than one project PASS/ FAIL
6. Proposal is not greater than $75,000 PASS/ FAIL
7. Proposed research clearly fits within the Environmental Area of PASS/ FAIL

PIER and has a clear connection with electricity generation,

transmission, distribution, and/or end use
8. Proposed research does not duplicate research, nor proposes PASS/ FAIL

research or activities listed as not eligible, see Research

Restrictions Attachment C-1 and section: What projects are not

eligible for funding?
9. Proposal is complete, as required in Part 3 Grant Application PASS/ FAIL

Instructions
10. Resubmitted proposals adequately address deficiencies noted PASS/ FAIL

Applications are placed in one of the following two categories after the initial screening:

e Satisfies all screening criteria and proceeds to Technical Review.

e Fails any of the criteria and application is rejected.

2.1.3. Technical Review

Technical reviewers may be from academia, environmental organizations, industry, or
government. The applicant may recommend qualified technical reviewers that are
independent from the project team and who are capable of conducting an unbiased
evaluation with no conflict of interest. Recommendations are advisory in nature. The
EEGP Administrator is responsible for the final selection of the reviewers. The identity of
the actual reviewers will be kept confidential.

Applications that pass the initial screening will be scored by a minimum of three
technical reviewers with recognized expertise in the proposed subject area. Technical
reviewers will score each proposal on the degree to which it meets each of the
Technical Criteria summarized in Table 2, and described in detail in Appendix 1.
Technical Evaluation Criteria.
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Raw Score Proposal Response

0 Not responsive to the criterion

1-2 Response is minimal

3-4 Responds only marginally to relevant considerations under the
criterion

5-6 Responds satisfactorily to most relevant considerations under the
criterion

7-8 Responds satisfactorily to all relevant considerations under the
criterion

9 Responds completely, accurately and convincingly to all relevant
considerations under the criterion

10 Response is complete, specific and superior, both quantitatively

and qualitatively

Table 2: Summary of Technical Evaluation Criteria Points 0-10

1. Degree to which the research proposal accurately and Weighting Factor: 1.5
completely identifies an important California public interest Possible Points: 15
environmental issue related to the generation,
transmission, distribution, and use of electricity.

2. Degree to which the proposed project identifies Barriers, Weighting Factor: 1.0
Issues, and/or Knowledge Gaps. Possible Points: 10

3. Degree to which the proposed research identifies clear, Weighting Factor: 1.5
meaningful, and measurable objectives. Possible Points: 15

4. The Project Narrative (Section 3.4), Products and due Weighting Factor: 2.5

dates (Section 3.4 Item 5), Budget Summary and Budget Possible Points: 25
Forms (Section 3.6 and Form C) are appropriate and

reasonable.

5. The Principal Investigator and the Project Team are well Weighting Factor: 1.5
qualified to conduct the project (Form D). Possible Points: 15
6. Degree to which the project is likely to succeed. Weighting Factor: 1.0

Possible Points: 10
7. Overall technical merit. Weighting Factor: 1.0
Possible Points: 10
Maximum Technical Reviewer Points: 100

After receiving the technical reviews and scores, the EEGP Administrator calculates the
averaged score. The scores will be used to establish the preliminary ranked-order list of
proposals that will be presented to the EEGP Programmatic Committee. The EEGP
Administrator determines the appropriate cut off line for proposals to be considered in the
next stage of review by selecting those proposals with an averaged score that meet the
minimum 60 point requirement, up to the top fifteen proposals (maximum). The EEGP
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Administrator sends the rank-ordered list of proposal scores, proposals, and other relevant
information to the EEGP Programmatic Committee.

2.1.4. Environmental Exploratory Grant Program Programmatic Committee

The EEGP Programmatic Committee (Programmatic Committee) is responsible for (1)
producing the preliminary scored and ranked list of projects for funding consideration by
the Commission, (2) reviewing the EEGP policies, procedures, and documents, and (3)
making recommendations for changes to the EEGP Administrator. The Programmatic
Committee will be composed of individuals experienced in policy and programmatic
activities related to the PIER-EA Program. Members of the Programmatic Committee
will include, at a minimum, the EEGP Administrator and Commission staff (to be
selected by the PIER-EA Program Manager). They will help ensure that the projects
recommended for funding are in alignment with PIER-EA and enhance the current
portfolio of projects.

The Programmatic Committee will first re-evaluate the proposals to confirm that they
satisfy all of the criteria listed in Table 1 (Initial Screening Criteria) and disqualify from
further consideration any proposals that fail any of the screening criteria. Programmatic
reviewers will score the merits of each proposal using the Programmatic Evaluation
Criteria summarized in Table 3, and described in detail in Appendix 2 Programmatic
Evaluation Criteria.

Proposals that pass screening will then be evaluated and scored using the
Programmatic Evaluation Criteria, with a maximum of 100 points available. For each
proposal, the EEGP Administrator will calculate the averaged score of the programmatic
reviews to get the final total score. These scores will be used to establish the final
recommended rank-ordered list of proposals which will be presented to the RD&D
Committee. The Programmatic Committee will also review the EEGP policies,
procedures, and documents and make recommendations for changes to the EEGP
Administrator.

Table 3: Summary Programmatic Evaluation Criteria Points 0-10
1. Degree to which the research proposal accurately and Weighting Factor: 1.5
completely identifies an important California public interest Possible Points: 15

environmental issue related to the generation, transmission,
distribution, and use of electricity.

2. Degree to which the proposed project identifies Barriers, Weighting Factor: 1.0
Issues, and/or Knowledge Gaps. Possible Points: 10
3. Degree to which the proposed research identifies clear, Weighting Factor: 1.5
meaningful, and measurable objectives. Possible Points: 15

4. The Project Narrative (Section 3.4), Products and due dates | Weighting Factor: 1.5
(Section 3.4 Iltem 5), Budget Summary and Budget Forms Possible Points: 15
(Section 3.6 and Form C) are appropriate and reasonable.
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5. The Principal Investigator and the Project Team are well Weighting Factor: 1.0
qualified to conduct the project (Form D). Possible Points: 10
6. Degree to which the project is likely to succeed. Weighting Factor: 1.0

Possible Points: 10
7. Overall merit. Weighting Factor: 2.5
Possible Points: 25
Maximum Programmatic Reviewer Points: 100

2.1.5. Research, Development and Demonstration Committee (RD&D Committee)

The EEGP Manager discusses the proposal selection process, the final rank-ordered
list, and the funding recommendations from the Programmatic Committee with the
RD&D Committee. The RD&D Committee may make a funding recommendation to the
full Commission based on these recommendations and on other Commission program
considerations. The RD&D Committee may disapprove any or all of the
recommendations, for any or all of the following reasons:

e The proposal is counter to the development and implementation of a robust public
interest RD&D portfolio of projects that address California’s energy needs by
focusing on the RD&D plans covering the PIER subject areas.

e The proposal is counter to the objective of balancing risks, timeframes and public
benefits in a manner consistent with California’s energy policies.

e The proposal is counter to the objective of creating a public interest RD&D
knowledge base and disseminating information that will allow citizens, businesses,
government and other entities to make informed decisions concerning energy
technologies and services.

e The proposal is counter to the objective that the public interest RD&D program is
connected to the market.
The proposal is counter to the energy policies of the State of California including, but
not limited to, the policies for PIER and for energy in California as expressed in the
following legislation and reports: AB 1890 (Chapter 854, September, 1996); SB 90
(Chapter 905, October, 1997); SB 1038 (Chapter 515, September, 2002); the current
Warren-Alquist Act, Strategic Plan Report on Implementing the RD&D Provisions of AB
1890 (P500-97-007, June 1997); 1997 California Biennial Energy Plan (P105-97-001);
and the Five-Year Investment Plan, 2002 Through 2006 (P600-01-004); Integrated
Energy Policy Report (Publication Number: CEC-100-2005-007-CMF
http://www.energy.ca.gov/2005_energypolicy/index.html); Energy Action Plan
(http://www.energy.ca.gov/energy_action_plan/index.html).

Any proposal disapproved by the RD&D Committee will not affect the score of any other
proposal. The RD&D Committee decides which ranked proposals merit forwarding to
the full Commission for funding consideration. The RD&D Committee reserves the right
to skip over disapproved proposals and to recommend funding proposals ranked lower
on the list.
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2.1.6. Energy Commission Business Meeting

The final rank-ordered list and the recommendations from the RD&D Committee will be
considered at a regularly scheduled Business Meeting. The Commission, at the
Business Meeting, reserves the right to reject any or all of these recommendations and
to select any proposal from the final rank-ordered list. Any proposal rejected by the
Commission will not affect the score of any other proposal.

Proposals that receive Commission approval for funding will receive an award letter and
be posted on the Commission web site.

All materials submitted in response to an EEGP solicitation become the property of the
State of California for disposition purposes. Except for a file copy retained for future
reference, all hard copies of the grant applications will be shredded at the end of the
evaluation process.

2.1.7, Schedule of Key Activities

Key Activities Due Date/ Key Date 2006 & 2007
Release and advertise GAM July 10, 2006

(Email lists, Commission notice, on web sites)
Workshops See notice on Commission website
Grant Applications Due through October 10

Proposal Screening approx 4 wks — November 9
Technical Review of Proposals approx 6 wks — December 21
Programmatic Committee Review of Proposals approx 5 wks — January 29, 2007
Recommendation to & approval from RD&D approx 4 wks — March 1

Business Meeting Approval of projects approx 8 wks — April 30

DGS Approval approx 2 wks — May 14

Notify of Official Grant Project Approval approx 4 wks —May 16
CIEE subaward agreement with Awardees approx 6 wks — July 2

2.2. Unfunded Proposals

Following the Commission approval of project funding, those applicants whose
proposals were not funded will receive a letter from the EEGP Administrator that
describes the reason(s) for rejection.

2.3. Resubmitted Proposals

Applicants who desire to resubmit a proposal that was not funded in an earlier EEGP
solicitation must satisfy the following requirements:

1. Receive a status letter from the EEGP Administrator that states that the proposal
is eligible for resubmission.
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2. Comply with all new requirements specified in the GAM posted with the
solicitation for which the proposal is being resubmitted. Applicants cannot use
the old GAM that was used when the proposal was originally submitted.

3. Provide a resubmission summary (5 pages max.) in table or outline format that
identifies and responds to the concerns noted in the previous evaluation of the
proposal (see sample table format below). The resubmission summary should be
contained in your proposal.

SAMPLE RESUBMISSION SUMMARY

concerns Response Page

1) Project team lacks experience in air | Added Dr. Smith to team, see attached Form D
quality. resume.

2) Theory of operation was not Added expanded technical description of | Pg 4-5
explained with sufficient technical theory of operation.

detail to enable assessment of its
technical merit.

3) The model to be tested was already Rebuttal: Dr. Smith only tested under N/A
evaluated by Dr. Smith. conditions A & B whereas this project will
test under conditions C& D.

A resubmission summary that fails to adequately address all significant concerns noted
in the prior evaluation will be sufficient grounds to fail initial screening. The
resubmission summary pages do not count against the allowed page count for the
narrative or appendices. When possible, resubmitted proposals that had advanced to
technical review are sent back to the original technical reviewers for rescoring based on
the additional information.

2.4. Grant Applicant Feedback and Disputes

An applicant may obtain a debriefing regarding an unfunded proposal in the following
two ways:

1. By contacting the EEGP Administrator to discuss the proposal.

2. By submitting to the EEGP Administrator a written (letter or email) list of
questions or issues within 30 days of receiving the status letter on the proposal in
question. The EEGP Administrator will respond to written inquiries in writing
(letter or email) within 30 days after the request has been made.

2.5. Policy Regarding Follow-On Funding

The EEGP was designed to serve as a one-time funding source for projects seeking to
establish foundational information necessary to justify larger funding commitments.
Successful projects may be eligible for follow-on awards in the PIER program, outside
of the EEGP. Performance on EEGP grants will be a consideration in any future request
for funding through the PIER Program.
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2.6. Modifications

To make a project acceptable, the Commission or EEGP Administrator retains the right
to negotiate minor changes to a proposal’s project narrative and/or budget at any time
during the evaluation, approval and agreement execution process. Such modifications
would be made to:

Adjust the project scope to produce the information needed;

Adjust project budget to comply with guidelines related to authorized expenses;
Avoid duplication of work;

Reduce administrative requirements; and/or

Include tasks necessary for project success.

2.7. Intellectual Property Rights

Deliverables and reports specified for delivery become the property of the Commission.
All data produced under the grant agreements are the property of the Awardee, subject
to use rights by the Commission.

Patent rights for any inventions are the property of the Awardee whose employees or
researchers are inventors of such invention, subject to the Commission’s use of rights
for Governmental Purposes. (See Sample Grant Agreement for details on Intellectual
Property). The Awardee must disclose to the EEGP Administrator, on a confidential
basis, all such inventions. The EEGP Administrator will ensure that all personnel who
handle, screen or review proposals containing proprietary/confidential information keep
this information confidential.
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Part 3. GRANT APPLICATION INSTRUCTIONS
3.1. Grant Application Package Checklist

The application package must be assembled in the order shown in the checklist
below.

Additional instructions for filling out the forms are provided with each form. Provide all
information necessary to allow adequate review of the proposal, including all information
requested in this GAM. Do not incorporate by reference information contained in
videotapes or in other extraneous materials. The full application package submitted will
be the basis for approving or denying funds for the proposed project.

Electronic submission is preferred. However, if your institution requires hardcopy
submission of a proposal application, you may mail the original and 8 full single-sided
copies including any supporting documents. The original should be bound only with a
spring clip; the other eight copies should be bound only with a staple in the upper left
corner. No covers or other types of bindings are allowed.

For electronic submission only: Cover email must be from an institutional representative
who is authorized to contractually commit the submitting organization to performing the
proposed work; this must be the same individual listed on the Grant Application Cover
Page. The email must identify the Principal Investigator and the title of the proposal, and
should state the following: “The attached application constitutes [Institution Name]'s
official submission of a proposal in response to RFP No. CIEE-EXP-2006.” The email
must give the title of the authorized institutional representative (e.g., Contracts and
Grants Officer), and provide contact information, including address, phone, and fax. If
this is a multi-institution submission, the email must also state that the lead (submitting)
institution has received concurrence on the proposed work from the authorized
institutional representatives of all participating institutions. Please note: Proposals
may be electronically (Microsoft Word preferred) submitted as two or three file
attachments:

* The entire proposal including: Form A (Cover Page), Project Narrative,
Appendices to Narrative, Forms B, C, and D, Key Personnel Resumes, and Form
E (optional); Microsoft Word is preferred. If you have prepared the budget using
the Excel template, please attach that as a separate file.

* The Project Summary must be submitted as a separate, stand-alone file
(Microsoft Word is preferred) attachment to the email.

Following submission, if you do not receive a confirmation of receipt from the EEGP
Administrator that your application was received before the deadline, you must call to
confirm that your application was received before the deadline. If an applicant claims to
have submitted a proposal, but no confirmation notice was sent by the EEGP
Administrator, the proposal will not be accepted. Proposals sent to the California
Energy Commission will not be accepted. Fax copies will NOT be accepted.
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APPLICATION CHECKLIST
O Form A: Grant Application Cover Page (signed and dated, if submitted in hardcopy)

O Resubmission summary (required for those resubmitting; 5 pages maximum, single-
spaced)

O

Project Summary (two page maximum, single-spaced; insert page break after
project summary - if submitted electronically, must be separate file.)

Project Narrative (ten page maximum, single-spaced)

Appendices to Narrative (optional - ten page maximum, single-spaced.)

Form B: Certifications

Form C: Proposed Budget Summary (attach short budget narrative if required)
Form D: Project Personnel and Team Qualifications (one page maximum)

OO0O0o0aoa

Key Personnel Résumés (Curriculum Vitae) (A maximum of two pages per person.
Required for Principal Investigator, Project Manager, and other technical personnel
critical to the project’s success.)

O Form E (electronic submission only): Recommended Reviewers

If submitting hardcopy, the following optional items should be loose or clipped to the
original application package and not bound with the proposal copies:

O Cover Letter (optional; one copy)
O Form E: Recommended Reviewers (optional; one copy)

Faxed copies will not be accepted.

3.2 Formatting Requirements for All Text Sections

All electronically submitted documents should be in Microsoft Word. Page margins no
less than 17, font size no smaller than 12 points; either single- or double-spaced is
acceptable. Page numbers on the upper right-hand corner of each text page. Single-
sided.

3.3.  Project Summary

Provide a separate, two-page, non-proprietary summary description of the grant project.
Title the page with “Project Summary” followed by the project title and name of the
Principal Investigator and submitting institution. The project summary should summarize
the key items requested in the recommended narrative format specified in Part 3.4. The
description should be written at a level that could be understood by the general public
with sufficient information to stand on its own. All projects selected for funding will have
a project summary posted on the Commission web site at the onset of the project, as
well as a final project summary posted at the end of the project. You must make a
notation on the page if the project summary contains proprietary information. If a
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proposal containing proprietary information is selected for funding, you will be asked to
provide a non-proprietary version of the project summary for web publication.

3.4. Project Narrative

Provide a project narrative that is no more than 10 pages in length (not counting
reference, acronyms list, or Attachment Forms A-E) that describes the project plan in
detail. Key supporting documents referenced in the narrative such as photos, charts,
drawings, blueprints, graphics, letters of support and excerpts from key articles may be
included as appendices to the project narrative. Appendices are restricted to a
maximum of 10 pages. Forms A — E are not counted as part of the Appendices to the
project narrative. The project narrative must address the content items identified in the
following recommended outline; however, the sequence in which the information is
presented may be determined by the applicant. Project narratives that cite past
research, trade publication articles, etc. must include a reference list. All acronyms
should be spelled out in full when first cited.
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Project Narrative

1) Project Goal
Accurately and completely identify:

the importance of your research as it relates to an important California public
interest environmental issue related to the generation, transmission,
distribution and use of electricity;

the environmental problem that is being addressed and clearly demonstrate
the electricity connection;

the energy-related environmental public benefits that could be derived by
further research built on the findings from the proposed project.

2) Project Objective(s)
Describe clear and measurable objectives that demonstrate how the project will:

Support the early development of promising, new scientific concepts;

Lay the foundation for larger-scale research;

Be useful in determining the need for new PIER-EA planning efforts
(roadmaps);

Improve understanding of key processes that affect environmental quality in
California as a result of electricity generation, transmission, distribution,
and/or use; and /or

Provide information in key areas necessary for more informed decision and
policy making.

3) Impact on Environmental Problem and/ or Energy Problem / Benefit to
California rate payers and electric market (s)

Quantify the potential impact of the project on the environmental problem
being addressed.

If unable to quantify, describe in qualitative terms the types of benefits for
California that the project will produce for addressing the environmental
problem targeted by this project.

Where appropriate, quantify the potential impact to the electric consumer in
terms of savings due to reduced cost per kWh, reduced kWh consumption,
increased reliability, etc.

Where appropriate, quantify the potential benefit in terms of energy and cost
savings to the state of California as a whole.

4) Scientific and/or Technical Issues, Barriers, Knowledge Gaps, and State-of-the-
Science

Identify the scientific and/or technical obstacles.

Summarize the relevant results of a current literature/Internet search. Point
out where your work will extend the existing knowledge base.

Compare existing processes, services, and/or products that perform the same
or similar functions as the proposed concept. Clearly show the relevant
differences (e.qg., cost, reliability, efficiency, functions, etc.). We recommend
that comparison data be placed in table format when practical.
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5) Primary Tasks and Deliverables
e Provide a description of the work that will be conducted to accomplish the
primary tasks.
e Provide a description of key deliverables (e.g., quarterly reports, draft and
final reports, draft and final two-page project summary).
e Indicate when deliverables will be submitted.

Applicants should take into consideration the evaluation criteria listed in
Appendices 1. Technical Evaluation Criteria and 2. Programmatic Evaluation
Criteria when writing the narrative.

3.5. Proprietary Information

If the proposal contains proprietary information, as indicated on Form A, Item H, then
the applicant must clearly mark those sections in the application. For electronic
submissions, the footer of each proprietary page or section must contain the words
“Contains proprietary information,” and the appropriate text should be highlighted. For
hardcopy submissions, this could be in the form of a classification stamp at the top and
bottom of classified pages or boxes placed around specific paragraphs or annotations in
the margin that clearly identify those sections that are proprietary. Applicants are
encouraged to limit the proprietary information to only that which is necessary to
adequately assess the technical merits of the proposed concept. Classifying an entire
proposal as proprietary is not acceptable.

The EEGP Administrator will ensure that all personnel who handle, screen or review
proposals containing proprietary/confidential information keep this information
confidential.

3.6. Budget Narrative

Attach a budget narrative to Form C (Proposed Budget) to explain any expenses listed
in ltems D, E, F,G, and | (subcontracts/consultants, equipment and single purchases
over $5,000, travel, miscellaneous expenses, and indirect costs). See instructions for
Form C.
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Part 4. GRANT AWARD AGREEMENT

4.1. Grant Agreement

Once a proposal is approved for funding by the Commission, the EEGP Administrator
will send an award notification letter to the applicant containing a list of any outstanding
issues that need to be resolved prior to executing the agreement. The agreement will be
mailed under separate cover once all outstanding issues have been resolved. The
agreement must be signed by authorized representatives of both parties before work
may begin or expenses reimbursed.

The EEGP Administrator intends to base agreements on the Sample Grant Agreement
and Exhibits A and B. All applicants should review the standard terms and conditions
contained in the Sample Grant Agreement prior to submitting a proposal, and should be
prepared to identify those issues that need to be resolved in the event of an award.
Failure to come to an agreement on the terms, conditions and requirements of the grant
agreement may be grounds to cancel the award.

4.2. Grant Performance

Once a grant is approved for funding, the Awardee’s personnel and any subawardees
performing work under the award shall be responsible for exercising the degree of skill
and care required by customarily accepted good professional practices and procedures
used in scientific and engineering research fields. The EEGP Administrator will approve
the invoices based on grant performance and receipt of deliverables.

4.2.1. Reimbursement of Invoices

EEGP funds are distributed for reimbursement of actual project expenses in arrears.
Invoices for reimbursement should be submitted on a monthly or quarterly basis to the
EEGP Administrator for periods not less than one month. Reimbursement invoices
submitted to the EEGP Administrator will be paid within 30-60 days of receipt, unless
contested. The EEGP Administrator retains the right to withhold payment for reasons
including but not limited to the following: (a) progress reports are not current; (b) the
progress reports contain insufficient detail to assess Awardee’s progress; (c) there is
evidence of poor performance, or (d) billing is submitted that does not conform with the
approved budget.

The last payment will not be paid to the Awardee until the EEGP Administrator has
reviewed the final deliverables and judged them acceptable.
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4.2.2. Deliverables

Awardee must submit all deliverables to the EEGP Administrator. The minimum
required deliverables include:

(@)

Progress Reports: A progress report is required following the end of every
standard calendar quarter; if a project begins in the middle of a calendar quarter,
the progress report will cover whatever work has been done during the quarter.
Progress reports must be delivered within 10 business days of the end of each
standard calendar quarter.

Final Report: A draft report is to be submitted for review and comments (includes
abstract, executive summary, and main report). The EEGP Administrator will
review the draft report and provide written comments and recommendations. The
Awardee is responsible for incorporating the recommended changes in the Final
Report. The Final Report will likely be posted on the Commission website.

Final Project Summary: A draft and final non-proprietary brief summary
description of the grant project is to be submitted for review and comments after
the Final report has been approved. The project summary should summarize the
final results of the key items and follow the format provided by the EEGP
Administrator.

4.2.3. Tax and Leqgal Issues

If in doubt, Awardees should consult with legal and tax advisors (at the Awardee’s
expense) to fully understand the legal and tax obligations incurred when entering into a
grant contract.
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California Energy Commission
PIER-EA Environmental Exploratory Grant Program FORM A

GRANT APPLICATION COVER PAGE

A Project Title:

B. Project Focus Area: (Indicate the one that most applies) [for electronic
submission: select and press “n” to check box]

a Indoor Air Quality U Land Use and Habitat
O  Outdoor Air Quality U Global Climate Change
0  Aquatic Resources Q Other (Specify: )

C. Applicant Category: [For electronic submission: select and press “n” to check box]

u Individual U Academic Institution
d Small Business U  Non-Profit
u Large Business U State Agency
a National Laboratory U Federal Agency
O Other (Please specify: )
D. Grant Funding Requested: $ (maximum allowed $75K)
E. Proposed Project Duration: (maximum duration 12 months)
F. Principal Investigator
Name: Address:
Phone: Fax:
Email:
Organization:
Position/Title:
G. Authorized Institutional Representative: (serves as point of contact for contractual issues)
Name: Address:
Phone: Fax:
Email:

Organization:
Position/Title:
Signature: Date:

Tax Payer ID#:

H. Proprietary/Confidential Information:
O NO - Proposal does not contain proprietary information, unrestricted distribution authorized.
O YES - Proposal contains proprietary information; restrict distribution and disclosure. (If proposal

is marked proprietary init entirety, it will be rejected. Clearly mark and label those sections that
are proprietary on all copies)



Item A:

Item B:

ltem C:

[tem D:

ltem E:

ltem F:

ltem G:

[tem H:
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FORM A
INSTRUCTIONS

Grant Application Cover Page
Project Title

Project Focus Area
Check one box that corresponds to the PIER-EA Program area that is most
representative of the proposed work.

Applicant Category

Check one box that represents the category you are applying for a grant
under. The applicant categories are defined in Part 1 of this manual. The
category marked in Iltem C must match the information certified on Form B.

Grant Funds Requested

Specify the amount of grant funds needed to complete the project, not to
exceed $75K. All project costs must be covered by this amount, unless the
applicant or other sources are contributing funds to this project.

Proposed Project Duration

Specify how many months you need to complete the project. The project’'s
duration cannot exceed 12 months. Include the time it takes to complete the
final report after all data collection and analysis functions have been
performed.

Principal Investigator

Authorized Institutional Representative

This individual must be authorized to commit the organization to perform the
proposed work. If the application is submitted via hardcopy, this person must
sign the form; if it is submitted electronically, the cover email must be from the
authorized institutional representative (see instructions in Section 3.1 Grant
Application Package Checklist for email contents and instructions). Include
Taxpayer ID number.

Proprietary/Confidential Information

Indicate if the proposal contains any proprietary information that requires
protection. Clearly mark and label those sections that are proprietary on all
copies. If a proposal is marked proprietary in its entirety, it will be
rejected.



California Energy Commission
PIER-EA Environmental Exploratory Grant Program FORM B

CERTIFICATIONS

A. APPLICANT ELIGIBILITY CERTIFICATION

Q Individual Must be acting independently. If employed or affiliated with an
organization, applicant has authorization from the organization to pursue grant
research exclusively as an individual with no rights reserved to the organization.
The individual, not the organization, retains all intellectual property rights accrued
from the grant project (if employed or affiliated with an organization or business,
specify in the space below any financial interest the organization or business has
in the proposed project). NOTE: Applicants who are employed by a
college/university or affiliated laboratory are not eligible to apply as individuals;
submissions must be made through the applicant’'s home institution.

Q Small Business PIER uses the Federal definition of small as specified in Title 13,
Code of Federal Regulations, Part 121 (13 CFR § 121), Small Business Size
Regulations (www.sba.gov/regulations/siccodes/). Size requirement varies based
on type of business with the average requirement being either prior year gross
receipts of $5 million or total employees cannot exceed 500 (in the space provided
below, specify your SIC Code and either the number of employees or gross
revenues for prior year that qualify your organization as a small business).

Large Business
Non-Profit Organization Possess IRS tax exemption.

Academic Institution Public or private post-secondary institutions.

0O 0 0 O

Local, State and federal governmental organizations Local, State and federal
governmental agencies, federal laboratories or other Federally Funded Research
and Development Centers

Item (A) Information:

B. MULTIPLE AWARDS FOR THE SAME OR SIMILAR RESEARCH

Q Checking this box certifies that the grant applicant acknowledges that in the event
they receive an EEGP grant they agree to notify the EEGP Administrator if they
enter into a concurrent contract that requires the same or similar research as
proposed in this application and in this event further agrees to limit reimbursement
from the EEGP to costs that are not covered by other awards. If the applicant has
previously received State or federal funds (such as SBIR awards) to develop the
proposed concept, attach a short description of the work completed and
provide contact information (phone and/or email address) for the project
managers at the funding agencies.

C. CONCEPT ORIGINALITY
QO Checking this box certifies that the grant applicant has already performed a
thorough search of the existing published literature and has determined that the
proposed concept is original.

25
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FORM B
INSTRUCTIONS

Certifications

Applicant Eligibility Certification

You must check one of the six boxes to indicate the applicant eligibility criteria
under which you are applying. Even if you qualify under more than one
criteria (i.e., sole proprietor vs. individual), indicate the one that best fits your
situation. Different categories have different restrictions (i.e., ability to invoice
indirect expenses and ownership of intellectual property) to which the
applicant will be held. Provide the additional information requested (SIC
codes, number employees, gross revenues etc.) in the space provided.
Fraudulent misrepresentation of eligibility is grounds for immediate
termination of award.

Multiple Awards for Same or Similar Research

This certification prohibits applicants from seeking reimbursement from more
than one funding source for the same work and must be certified in order to
qualify. Applicants must disclose if they have previously received State or
Federal funding for work related to the EEGP proposal. Prior performance will
be an evaluation consideration.

Certification of Concept Originality

This certification is to ensure the grant applicant has performed a reasonable
search of the published literature and patents to determine that the proposed
concept and research is original.
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California Energy Commission

PIER-EA Environmental Exploratory Grant Program FORM C
PROPOSED BUDGET SUMMARY
Project Title:
Performing Institution:
Principal Investigator:
Period of Performance:
Effort Total
WM or FTE Rate  Est Cost Cost
A. DIRECT LABOR
PI: 0.00 0 0
0.00 0 0
TOTAL Labor 0.00 0
B. FRINGE BENEFITS Rate X Base  EstCost
0.0% 0 0
TOTAL Fringe Benefits 0
C. TOTAL SALARIES AND FRINGE (A+B) 0
D. SUBCONTRACTS and CONSULTANTS (Explanation attached) 0
E. EQUIPMENT and SINGLE PURCHASES over $5,000 (Explanation attached) 0
F. TRAVEL (Explanation attached) 0
G. MISCELLANEOUS EXPENSES (Explanation attached)
G.1 0
G.2 0
TOTAL Miscellaneous Expenses 0
H. TOTAL DIRECT COSTS (C thru G) 0
I.  INDIRECT COSTS (Explanation Rate X Base  EstCost
attached)
0.0% 0 0
TOTAL Indirect Costs 0
J. TOTAL COSTS (H+l) 0




FORM C
INSTRUCTIONS

Proposed Budget and Narrative

General Information:
This budget form is available as an Excel file on the Commission’s web site at

www.energy.ca.gov/contracts with the math formulas inserted. Attach a budget
narrative to this form if budget entries are made in Items D, E, F, G, or I.

The following costs are generally not allowed in EEGP projects:

Costs incurred by applicants in preparing proposals (including travel and
personal expenses).

Project debts or costs incurred before Commission approval and the
effective date of the grant agreement.

Costs for lobbying or attempting to influence any public official.
Costs associated with protecting intellectual property.

Costs to offset obligations of individuals or work not associated with the
approved project.

Procurement of general-purpose equipment (e.g. general-purpose
computers, software, fax machines, copiers, office furniture and tools) is
generally not allowed. If such equipment is essential to the project,
applicant must show that purchase is more cost-effective than leasing or
renting the equipment.

Costs of news releases announcing the results of an EEGP project.
Relocation costs of employees or staff members.

Financial aid, scholarships, or fellowships, except when paid under
established campus policy as part of the compensation for research
performed in the EEGP project during the term of the contract.
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Iltem A. Direct Labor

Labor expenses incurred by the Awardee’s personnel and team members
during the term performance period of the grant agreement are allowable to the
extent that the compensation is reasonable for each individual’s skill level and
experience and conforms to consistently-applied compensation policies of the
individual’s organization.

Provide name and title of all senior research personnel. For as-yet unidentified
persons, state the personnel category (e.g., technician, graduate student,
administrative assistant, machine shop).

Show effort level (e.g., FTEs, work-months (WM), or hours), rate, and cost for
each researcher or personnel category. If both academic year and summer
rates are used, show separately and identify as such (e.g., “Student, summer”
and “Student, acad yr.”). For pooled effort recharges, average pay rates are
acceptable provided they are noted in the Budget Explanation page.

Item B. Fringe Benefits

Fringe benefits are allowable as a direct cost (if not included as an indirect cost)
in proportion to the salary charged to the grant and provided the expense is
based on formally established and consistently applied compensation policies
of the individual’s organization. If a student receives compensation for hours
worked and tuition fees, show the tuition as a separate line in ltem H.
Applicants who apply as an “Individual” should not charge Fringe Benefits, and
instead should show a fully loaded hourly rate.

Show fringe rate and base to which rate applies. If different rates apply for
different labor categories or time periods (e.g., career vs. student, summer vs.
academic year), show separately and discuss on Explanation page.

Item D. Subcontracts and Consultants

No more than 40% of an award may be outsourced, and all subcontractors
must comply with the applicable clauses in the grant agreement. If a
subcontractor has been identified who is critical to the success of the project,
the application must include a letter from the subcontractor confirming that they
concur with the statement of work and intend to participate in the project.
Payments to consultants are allowed provided the costs are reasonable and
commensurate with the services provided and are included and itemized in the
approved budget for the grant. Contracts shall not be made with University of
California employees without prior written approval of the EEGP Administrator.

» Subcontracts: On Explanation page, give name of each subcontractor, a
brief description of work, and total cost. Include curricula vitae for the
subcontractor’s key personnel. For any subcontract over $10,000, attach a
complete budget following the same format outlined here.

29
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+ Consultants: On Explanation page, state the name of each consultant (or
function, if an individual has not yet been identified), effort level (hours or
days), and rate charged. Give brief description of activities/tasks (e.qg.,
“responsible for integrating time-of-use curves into calculation tool”). Include
Résumeés (Curriculum Vitae) for any consultant who has been identified.

Item E. Equipment and Single Purchases over $5,000

Major equipment is defined as non-expendable, tangible property which has an
acquisition cost of $5,000 or more per unit and a useful life of two years or
more. Major equipment purchases and items costing in excess of $5,000 will
be considered allowable as direct costs provided that (1) the item is necessary
for completing the primary objectives of the grant research, and (2) renting or
leasing the item at lower cost is not an option.

All major equipment and single purchases over $5,000 must be itemized in the
budget narrative. All equipment with a unit cost of $5,000 or more will be
purchased by the Awardee on behalf of the EEGP Administrator and will be
subject to the following terms and conditions:

+ Title to all non-expendable equipment purchased with EEGP funds shall
vest with the EEGP Administrator.

» The Awardee shall assume all responsibility for maintenance, repair,
destruction and damage to equipment while in the possession of or subject
to the control of the Awardee (costs for maintenance and insurance may
be borne by the grant).

= At the end of the original project, the Awardee shall contact the EEGP
Administrator for equipment disposition instructions. This shall occur concurrent
with the filing of the final report and payment of retention will not be made until
equipment disposition is finalized. If no disposition instructions are provided within
120 days after end of the project period, the Awardee shall have no further
obligation to the EEGP Administrator regarding the equipment

Item F. Travel

Travel costs are allowable if they are required to conduct the research and are
deemed to be reasonable for a small grant effort. For travel to be reimbursed, it
must occur within the performance period of the grant agreement.
Reimbursement of travel expenses will be in accordance with the requirements
in this section and the invoicing guidelines contained in Section 4.2.1.

For each anticipated trip, give specific information regarding destination,
purpose of the trip, a brief justification explaining the benefits to the project
associated with the trip, estimated air fare/transportation costs, lodging/per
diem, registration fees, and other related costs.



Conference travel: Conference travel is allowable if it occurs towards the end of
the project for the purpose of presenting a paper on the results of the research
and if the EEGP administrator gives prior approval. No more than one
conference will be covered. International travel to conferences will not be
reimbursed. Conference travel should not make up more than 3% of the total
budget. After attending a conference, the Awardee must prepare a brief (1-2
page) memo summarizing the conference and participation and submit it to the
EEGP Administrator.

Modifications to the travel budget may be required in order for a grant
agreement to be finalized. The EEGP Administrator and Awardee are
responsible for coming to agreement. If agreement cannot be made, the
applicant risks cancellation of the award.

Modifications to the travel budget during the course of the grant must be
approved in advance by the EEGP Administrator.

Item G. Miscellaneous Expenses

Include office supplies, postage, telephone, miscellaneous operating costs, and
low-value materials that are associated with the work. Separately list graduate
student tuition remission, workshops, and departmental recharges and burdens.
Details must be provided in the budget narrative; failure to include an
explanation may result in disqualification of the application. Other items to
include:

* Equipment Rental or Lease: The cost of renting or leasing equipment is
allowable provided the charges are reasonable. General-purpose
equipment (i.e., computers, printers, furniture, test equipment, tools,
software) essential to the project may be rented but not purchased unless
renting is more expensive or not practical. In those instances where a
case can be made for purchasing general-purpose equipment, provide the
rationale in the budget narrative. Disposition of general purpose equipment
at the end of the project will be determined by the EEGP Administrator.

» Facility Lease/Modification: The cost of leasing or renting commercial
workspace is acceptable; however, individuals cannot charge rent for any
portion of their private residence, and a business that charges an indirect
rate cannot charge a lease expense for space or equipment that they
already own. EEGP funds cannot be used to fund construction or facility
improvements. However, rearrangement and alteration costs to adapt
space or utilities within a completed structure to accomplish the objective
of the grant-supported activity, which do not constitute construction, and
aggregate to less than $10,000, may be allowable provided that the
requirement is clearly defined in the budget narrative.

Item I. Indirect Costs
Not applicable for Individuals, who should include appropriate overhead costs in
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their fully-loaded labor rate. Small businesses, non-profits, and academic
institutions that choose to recover indirect costs may use an established rate
based on the following priority, and must indicate in the Budget Narrative which
rationale they are using:

1. The rate used when doing similar research for the State of California or
other state government;

2. The rate used when doing similar research for the Federal Government; or

3. The rate used and consistently applied to similar research contracts
performed in the civilian sector.

If no indirect rate has been established, then a maximum indirect rate of
20% will be allowed on this grant. Excessive indirect rates that are deemed
to adversely impact the quantity or quality of the research will be a
consideration when scoring proposals. Individuals and organizations that do not
claim an indirect rate may charge as a direct expense the incremental cost of
obtaining the insurance coverage specified in the Sample Grant Agreement.

For the purpose of this program, general and administrative expenses (G&A)
are considered an indirect cost.

In the Budget Narrative, indicate any exclusions from the indirect cost base
(e.g., subcontracts, graduate student fee remission, equipment, facilities lease
costs).

Please double-check your figures to ensure that the categories add up. Total
amount requested cannot exceed $75,000.
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California Energy Commission
PIER-EA Environmental Exploratory Grant Program FORM D

PROJECT PERSONNEL

List all key technical personnel on the project who are critical to the success of the
work, including the Principal Investigator and Project Manager, if they are separate
individuals; indicate a descriptive title after each name (e.g., Electrical Engineer;
Graduate Student Research Associate, etc.). In the space below, provide a brief
summary of qualifications of the project team, including any existing facilities or
specialized equipment that will be used on the project. Do not exceed one page.
Attach Résumés (Curriculum Vitae) for all key personnel, not to exceed two pages
each.

1. List of Key Personnel and Titles

2. Summary of Team Qualifications
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California Energy Commission

RECOMMENDED REVIEWERS

PIER-EA Environmental Exploratory Grant Program

FORM E

The grant applicant has the option to recommend technical reviewers that they would like the

34

EEGP Administrator to consider when deciding which technical reviewers to use for evaluating
their proposal. The EEGP Administrator retains final decision authority on selecting reviewers.

Please email this form to the EEGP Administrator.

First Recommendation

Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Indicate why you consider this individual qualified in the subject area proposed.

Second Recommendation

Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Indicate why you consider this individual qualified in the subject area proposed.




Third Recommendation

Name: Address:

Phone: Fax:

Email:

Organization:
Position/Title:

Indicate why you consider this individual qualified in the subject area proposed.
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FORM E
INSTRUCTIONS

Recommended Reviewers

General Information:

This form is optional. Please email this form to the EEGP Administrator.

The intent of this form is to assist the EEGP Administrator in identifying
potential qualified technical reviewers for proposals. Of particular interest are
individuals that possess expertise in very narrow and specialized areas of
science and/or technology that the typical technical reviewer of energy
research may not be familiar with.

Do not recommend individuals that would have a conflict of interest in
reviewing your proposal or would even give the appearance of conflict of
interest or bias.

The EEGP Administrator retains the final authority to select the technical
reviewers.
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Appendix 1. EEGP Technical Evaluation Criteria

Points 0-10

1. Degree to which the research proposal accurately and completely
identifies an important California public interest environmental
issue related to the generation, transmission, distribution, and use
of electricity.

The proposal completely and accurately describes the environmental
issue to be addressed by the proposed research, including the relationship
of the issue to the generation, transmission, distribution, and use of
electricity in California.

The scientific description of the issue is in sufficient detail to determine
that there are significant energy-related environmental public benefits that
could be derived by further research built on the findings from the
proposed project. (To the extent possible, the importance of the problem
may be based on reviewers’ evaluation of quantitative benefits (e.g.
amount of NOx reduced)).

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which the proposed research identifies Barriers, Issues,
and/or Knowledge Gaps.

To the reviewer’s knowledge, the proposal does not duplicate research.
The proposal shows that the project approach is innovative or unique.

To the reviewer’s knowledge, the proposal clearly identifies, describes and
quantifies (where possible) the barriers, issues and/or knowledge gaps.

To the reviewer’s knowledge, the barriers, issues, and/or knowledge gaps
are directly relevant and important to obtaining a better understanding of
the issue in California.

Weighting Factor: 1.0
Possible Points: 10

3. Degree to which the proposed research identifies clear,
meaningful, and measurable objectives.

The proposal lists and describes clear and measurable objectives that will:

e Support the early development of promising, new scientific
concepts;

¢ Lay the foundation for larger-scale research;

e Be useful in determining the need for new PIEREA planning
efforts (roadmaps);

e Improve understanding of key processes that affect
environmental quality in California as a result of electricity
generation, transmission, distribution, and use; and/or

e Provide information in key areas necessary for more informed
decision and policy making.

The research methods are appropriate for achieving the project’s
objectives and goals.

Weighting Factor: 1.5
Possible Points: 15
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4. The Project Narrative (Section 3.4), Products and due dates
(Section 3.4 Item 5), Budget Summary and Budget Forms (Section
3.6 and Form C) are appropriate and reasonable.

The Project Narrative demonstrates a clear, appropriate and complete
effort.

The Project Narrative is composed of a series of interconnected, logical,
and discrete tasks.

The Project Narrative lays out an approach and plan that is practical and
feasible for accomplishing the stated goals and objectives.

The Work Schedule reasonably appropriates time and budget with respect
to the sequences of tasks, time allocated per task, and the use of labor,
equipment, and facilities. If the research involves a particular
environmental aspect — the schedule fits the necessary time of year to
conduct the research.

The budget is appropriate considering: (1) the significance of the barriers,
issues, and/or knowledge gaps being addressed, (2) the project’s
objectives and goals, and (3) the level of effort described in the Project
Narrative.

The budget shows that key personnel will be committed to the project for
the appropriate number of hours and functions to accomplish the tasks
and deliverables, and the activities described in the Project Narrative.

Weighting Factor: 2.5
Possible Points: 25

5. The Principal Investigator and the Project Team are well qualified
to conduct the project (Form D).

The applicant describes in detail, with substantiation, his or her past and
current work in the research subject area. Accomplishments (not just
activities) are described.

The proposal demonstrates the applicant’'s awareness of current and prior
work by others in the proposed research area.

The proposal convincingly demonstrates, based on education, training and
past experience, that the applicant and project team are capable of
conducting all technical, administrative, and budgetary functions and
responsibilities, including the ability to control cost, maintain the schedule,
and report results and accomplishments in an effective manner.

Degree to which the proposal is clearly written and internally consistent.

Weighting Factor: 1.5
Possible Points: 15
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6. Degree to which the project is likely to succeed. Weighting Factor: 1.0
To the reviewer’s understanding, the likelihood that this project is likely to | Possible Points: 10
succeed.

7. Overall technical merit Weighting Factor: 1.0
Taking all factors into consideration, including those cited above, the Possible Points: 10
overall technical merit of the proposal.

Total Technical Reviewer Points:
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Appendix 2. EEGP Programmatic Evaluation Criteria

Points 0-10

1. Degree to which the research proposal accurately and
completely identifies an important California public interest
environmental issue related to the generation, transmission,
distribution, and use of electricity.

The proposal targets an important environmental issue.
The public benefits derived by research built on the findings from the

proposed project in addressing/resolving the energy-related environmental
problem are significant.

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which the proposal identifies Barriers, Issues, and/or
Knowledge Gaps.

To the reviewer’s knowledge, the proposal does not duplicate research.
The proposal shows that the project approach is innovative or unique.

To the reviewer’s knowledge, the proposal clearly identifies, describes and
quantifies (where possible) the barriers, issues, and/or knowledge gaps.

To the reviewer’s knowledge, the barriers, issues, and/or knowledge gaps,
are directly relevant and important to obtaining a better understanding of
the issue in California.

Weighting Factor: 1.0
Possible Points: 10

3. Degree to which the proposed research identifies clear, meaningful,
and measurable objectives.

The proposal lists and describes clear and measurable objectives that will:

e Support the early development of promising, new scientific
concepts;

¢ Lay the foundation for larger-scale research;

o Be useful in determining the need for new PIEREA planning
efforts (roadmaps);

¢ Improve understanding of key processes that affect
environmental quality in California as a result of electricity
generation, transmission, distribution, and use; and/or

e Provide information in key areas necessary for more informed
decision and policy making.

The research methods are appropriate for achieving the project’s
objectives and goals.

Weighting Factor: 1.5
Possible Points: 15

4. The Project Narrative (Section 3.4), Products and due dates
(Section 3.4 Item 5), Budget Summary and Budget Forms (Section
3.6 and Form C) are appropriate and reasonable.

The Project Narrative demonstrates a clear, appropriate and complete
effort.

Weighting Factor: 1.5
Possible Points: 15

EEGP
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The Project Narrative is composed of a series of interconnected, logical,
and discrete tasks.

The Project Narrative lays out an approach and plan that is practical and
feasible for accomplishing the stated goals and objectives.

The Work Schedule reasonably appropriates time and budget with respect
to the sequences of tasks, time allocated per task, and the use of labor,
equipment, and facilities. If the research involves a particular environmental
aspect — the schedule fits the necessary time of year to conduct the
research.

The budget is appropriate considering: (1) the significance of the barriers,
issues, and/or knowledge gaps being addressed, (2) the project’s
objectives and goals, and (3) the level of effort described in the Project
Narrative.

The budget shows that key personnel will be committed to the project for
the appropriate number of hours and functions to accomplish the tasks and
deliverables, and the activities described in the Project Narrative.

5. The Principal Investigator and the Project Team are well qualified to
conduct the project (Form D).

The applicant describes in detail, with substantiation, his or her past and
current work in the research subject area. Accomplishments (not just
activities) are described.

The proposal demonstrates the applicant’'s awareness of current and prior
work by others in the proposed research area.

The proposal convincingly demonstrates, based on education, training and
past experience, that the applicant and project team are capable of
conducting all technical, administrative, and budgetary functions and
responsibilities, including the ability to control cost, maintain the schedule,
and report results and accomplishments in an effective manner.

Degree to which the proposal is clearly written and internally consistent.

Weighting Factor: 1.0
Possible Points: 10

6. Degree to which the project is likely to succeed.

To the reviewer’s understanding, the likelihood that this project is likely to
succeed.

Weighting Factor: 1.0
Possible Points: 10

7. Overall merit.

The proposal is original and will enhance the PIER-EA’s portfolio of
projects.

Weighting Factor: 2.5
Possible Points: 25

Total Programmatic Reviewer Points:

EEGP




C-1

Environmental Exploratory Grant Program Research Restrictions

Research projects that have already been funded or are planned for funding are
restricted from EEGP awards and will not be considered under the EEGP program.
These restrictions apply in order to prevent the same proposal from being submitted to
multiple programs within PIER, to avoid institutional confusion over which PIER program
the applicant is soliciting, and to avoid the duplication of research. These projects are
listed in the following order: Land-use and Habitat, Aquatic Resource, Air Quality,
Global Climate Change. For more information about PIER research see the PIER web
page http://www.energy.ca.gov/pier/index.html.

LAND-USE AND HABITAT

Raptor Electrocution on Power Lines: Problem Assessment, Mitigation, and
Monitoring

e Revising and Updating Edison Electric Institute publication: “Suggested Practices for

Raptor Protection on Powerlines: The State of the Art in 1996

e Monitoring Raptor Facilities and Validating a Preliminary Model for Predicting
Electrocution on SCE and PG&E Distribution Facilities”

Evaluating and Reducing Avian Collisions at Cosumnes River Preserve

Raptor Mortality Field Guide

Bird Electrocution Mitigation Web Site and Product Encyclopedia EPRI

Bird Strike with Conductors Indicator

Developing a Risk Prediction Model to Reduce Bird Fatalities in the Altamont Pass

Wind Resource Area

e Development of a Cost-Effective System to Monitor Wind Turbines for Bird and Bat
Collisions — Phase |, Scoping

e The Cost of Wildlife-caused Power Outages to California’s Economy

e Avian Electrocution and Collision Bibliography

e Range Management Practices to Reduce Wind Turbine Impacts on Burrowing Owls
and Other Raptors in the East Bay Regional Parks

e Evaluation of Diverter Effectiveness at San Luis NWR

e Effect of Transmission Line Corridors on the Demography of the Endangered Plant

Kern Mallow (Eremalche kernensis) and on Plant Species Composition in the Lokern

Area

Planning Alternative Corridors for Transmission Lines

The Cost of Wildlife-caused Power Outages to California’s Economy

Assessment of Nitrogen Deposition: Modeling and Habitat Assessment

Life-Cycle Assessment of Wildland Biomass for Electric Power

In Response to Ethanol Production Needs in State, Assess Agricultural Crop

Change Effects on Sensitive Species, Water Use and Air Quality

e A Pilot Study of Trace Metal Mobilization During Combustion of Biomass Fuels

EEGP Research Restrictions
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Research roadmap for Sustainable Urban Energy Planning

Development of a Distributed Generation and/or Energy Module for Community
Planning Modeling Tools

AQUATIC RESOURCES

Evaluating the impacts of manufactured streamflows on macroinvertebrate
communities of a regulated river at various spatial and temporal scales

Potential impacts of pulsed flows on reproductive success of freshwater mussels

Identifying microclimatic and flow-level triggers associated with the onset of river
breeding activities of the Foothill yellow-legged frog (Rana boylii) on the North
Fork of the Feather River, California

Experimental and field studies to assess pulsed, water-flow impacts on the behavior
and distribution of fishes in California rivers

Bioassessment Tools for Evaluating and Monitoring the Effects of Hydropower
Operation on Aquatic Ecosystems

Spray Enhancement of Air Cooled Condensers

Assessing and Mitigating the Impacts of Wind on Air Cooled Condensers

Improved water forecasting for better hydropower production (INFORM)

Developing Seasonal to Annual Hydropower Forecasts.

Updated Water Quality Parameters for Cooling Towers

Trihalomethane Formation in Treated Waters

Novel Approaches for the Reclaim and Reuse of Boiler Blowdown Streams

Life-cycle Energy Assessment of Alternative Water Supply Systems in California

Research on Estimating the Environmental Benefits of Restoration to Mitigate or

Avoid Environmental Impacts Caused by California Power Plant Cooling Water

Intake Structures

Testing and Improvement of the ORCM Chinook Salmon Model

How Fish Sense the Presence of Fish Screens

Improvements to Instream Flow Determination Methodologies.

Analyze and Extend the Long term Ichthyoplankton Data Set at King Harbor,

Redondo Beach

Improve the Assessment of Entrainment Impacts Through Models of Coastal and

Estuarine Withdrawal Zones

Testing Whether Increasing the Stimuli of Screens Will Result in Greater Detection

Ability by Fish

Molecular Identification and Enumeration of Invertebrate Bivalve Larvae Potentially

Entrained in Sloughs and Bays

Life History Information for White Croaker, Spotfin Croaker, and Queenfish

Evaluation of Alternative Models and Methods for Prediction of Hydropower

Resources in California and the Pacific Northwest

Groundwater Contributions to Baseflow in the Merced River: Processes, Flow Paths,

and Residence Times

Evaluation of Power Plant Cooling with Degraded Water

EEGP Research Restrictions



AIR QUALITY

Outdoor Air Quality Projects

Back-Up Generators/Distributed Generation Air Quality Methodology Study

Central California Ozone Study

Air Quality Impacts of Distributed Generation in Central or Southern California

Test Methodology Development and Characterization of Fine and Ultrafine
Particulate Matter from Gas-Fired Combustion

Portable/Low-Cost Instrumentation Development

Improvement of Short Range Dispersion Models in Urban Environments

Heat Island Evaluation

Seasonal Modeling

Life-Cycle Analysis of Distributed Generation

Quantifying the Potential Air Quality Impacts from Electric Demand Embedded in

Water Management Choices

The Efficient Modeling of Chemical Reactions for Pollutant Predictions

Public Health Benefits of End-Use Electrical Energy Efficiency in California

Environmental Justice

Credit Trading

Continuous Air Pollutant Emissions Monitoring Systems for Distributed Generation

Evaluation of Titanium Dioxide as an Air Pollutant Removing Catalyst

Indoor Environment Quality Projects

Portable/Low-Cost Instrumentation Development

Ventilation Practices and Housing Characteristics in New California Homes

Analysis of Building Characteristics and Indoor Environmental Quality in California
Classrooms

Emissions from Office Equipment

Thermal Displacement Ventilation for CA K-12 Schools

Ventilation Research to Support Title-24 Building Energy Efficiency Standards

Characterization of Ventilation Rates and IEQ on Small and Medium Size
Commercial Buildings

Improving the Prediction of Indoor Exposure to Outdoor Air Pollution in Apartment
Buildings

Simplified Models for Particulate Dispersion in Buildings

CLIMATE CHANGE

Protocol to Inter-compare Regional Climate Models

Development of a dynamic ecosystem model for California

Enhanced meteorological and hydrological monitoring

Measurement, Classification, and Quantification of Carbon Market Opportunities:
Terrestrial Ecosystems

EEGP Research Restrictions
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Carbon Sequestration in Agricultural Soils

Optimization of Product Life Cycles to Reduce GHG Emissions

Planning for Atmospheric Carbon Monitoring in California

The Environmental Impacts and Economic Potential of Novel Hydrogen-Renewable
Infrastructure

Assessing Landscape Change over 70 years in the Sierra Nevada

Development of a Hydrogen Roadmap for California

Air quality and greenhouse gas emissions from dairy farms in California
Greenhouse gas impacts from zero energy new homes

Development of a process-based model to estimate changes in coastal conditions
due to sea level rise

Inter-comparison of regional climate models

Aerosols and precipitation levels in high elevations in California

Effect of increased temperatures on public health outcomes

Aerosols and solar radiation in California: impacts on climate

Potential Advanced Energy Pathways for California

Long-term ambient monitoring of CO, and non-CO, gases to estimate trends and
source regions in California.

Measurement of soil carbon for carbon sequestration projects

Development of supply curves for one county in California: an in-depth analysis
Pilot demonstration projects for carbon sequestration in terrestrial ecosystems.
Probabilistic Climate Projections for California

Economic Studies of GHG Emission Reduction Options

Improving Inventory Methods for N,O Emissions from Agriculture

Updating CEC Estimates of Emissions in CA

Evaluating Measurements of Black Carbon Particles

Optimization of Distributed Energy Networks (Fuel Cells) to Reduce GHG Emissions
in California

Measurement of Large-Scale Gene Flow for Understanding Adaptation and Genetics
of Climatic Tolerance

Carbon Sequestration in Geological formations

Development of Geologic Baseline Data

Development of a Risk Assessment Framework

Characterization of Large CO, Point Sources

Economic Assessment of Geologic Sequestration Options

Monitoring Protocols for Geologic Sequestration

Assessment of Regulations for Geologic Sequestration

Use of Decision Analysis to Assist in Selection of Best Options for Carbon Storage
Decision Analysis for Selection of Geologic and Terrestrial Sequestration Options
Pilot demonstration projects

Physical Modeling of CO, Sequestration

EEGP Research Restrictions



Sample Terms and Conditions for EEGP Grant Agreement

SUBCONTRACT No. INPUT
between
THE REGENTS of the UNIVERSITY of CALIFORNIA,
OFFICE of the PRESIDENT
and
INPUT

Project Title: INPUT

This Subcontract is between The Regents of the University of California, Office of the President
(“UCOP” or “The Regents™”) on behalf of the California Institute for Energy and Environment (“CIEE™)
and INPUT (“Subcontractor”).

Whereas, the California State Energy Resources Conservation and Development Commission
(“Commission” or “CEC”) is responsible for implementing the Public Interest Energy Research (PIER)
Program; and

Whereas, UCOP has entered into Agreement INPUT with the Commission to fund research, development,
and demonstration awards for the PIER Program; and

Whereas, Subcontractor’s proposal has been selected for conducting research or other activities
contributing to the Commission’s mission and to the purposes of the prime contract;

NOW THEREFORE, the Parties mutually agree as follows:
1. SCOPE OF WORK

The research to be provided under this Subcontract shall be in accordance with the following Exhibits,
which are attached and incorporated herein:

Exhibit A:  Statement of Work, including Attachment A-1 and Schedule of Deliverables
Exhibit B:  Project Budget
Exhibit C:  Definitions

The Statement of Work may be modified by mutual written agreement of the Parties. Significant changes
in the scope of work must be approved by UCOP and the Commission by amendment to this Subcontract.

If, at any time during the performance of this Subcontract, the Subcontractor becomes aware of any
circumstances whatsoever which may jeopardize its fulfillment of the agreed performance of all or any
portion of the Subcontract, it shall immediately notify the Regents” Subcontract Administrator in writing
of such circumstances, and the Subcontractor shall take whatever action is necessary to cure such defect
within the shortest possible time.

2. PERIOD OF PERFORMANCE

The period of performance for this Subcontract shall be from INPUT through INPUT.

EEGP Sample Terms & Conditions Contract# 500-02-004



Subcontract No. INPUT, Page 2 of 17

3. BUDGET AND EXPENDITURES

A. The total amount of funds made available and reimbursable under this Subcontract shall not
exceed $INPUT in accordance with the approved budget in Exhibit B.

B. Allowable costs shall be determined in accordance with OMB Circular A-21, “Cost
Principles Applicable to Grants, Contracts and Other Agreements with Institutions of Higher
Education,” incorporated by reference as part of this Subcontract. OMB Circulars may be
accessed from the Office of Management and Budget website, www.whitehouse.gov/
omb/circulars/index.html.

C.  Prior written approval by UCOP is required for the following:

1)  Increases in budget categories in excess of $5,000 and 15% of the amount originally
approved for that category (i.e., budget reallocations under $5,000, regardless of the
percent change represented, do not require prior approval). No increase in the total
budget amount shall be allowed except by amendment to this Subcontract.

2)  Expenditures for additional equipment, as defined in Paragraph 7 herein.

D. Items included in the budget in Exhibit B are considered approved. Unless specifically
approved by UCOP, funds are not authorized for entertainment or purchase of general-
purpose software or office equipment, including computers, typewriters, word processors,
duplication devices, and telecommunication devices.

IF NOT AN INDIVIDUAL

E.  Subcontractor shall have written corporate compensation and fringe benefit policies for
employees, applicable to contract work with all parties, which are the basis for rates proposed
in budgets, and for billing and reimbursement of such costs.

F.  Lower-tier subcontractors who are individuals must have established billing rates which
include compensation and fringe benefits that are proposed to all parties, unless the rates are
discounted for government funded work, as the basis for proposing rates in budgets, and for
billing for work performed during the period of the Subcontract. If the period of performance
is expected to exceed one year and a rate increase is required for this extended period, the
proposed rate(s) for this period must be included in the initial proposed budget. The rates as
proposed and accepted will be reimbursed without change.

IF AN INDIVIDUAL (INCLUDING DBAs)

E.  Subcontractor must have established billing rates which include compensation and fringe
benefits that are proposed to all parties, unless the rates are discounted for government funded
work, as the basis for proposing rates in budgets, and for billing for work performed during
the period of the Subcontract. If the period of performance is expected to exceed one year
and a rate increase is required for this extended period, the proposed rate(s) for this period
must be included in the initial proposed budget. The rates as proposed and accepted will be
reimbursed without change.

4.  SUBCONTRACT MANAGEMENT AND KEY PERSONNEL

A.  Subcontractor Principal Investigator and Key Personnel. INPUT is designated as the
Subcontractor Principal Investigator. Key Personnel for the Project includes the Principal

EEGP Sample Terms & Conditions
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Investigator and INPUT. No substitution of key personnel may be made without UCOP’s
prior written approval.

B. UCOP Research Coordinator. INPUT is designated as the UCOP Research Coordinator. The
Research Coordinator is responsible for oversight of performance under this Subcontract.

C. UCOP Subcontract Administrator. Brad Niess is designated as Subcontract Administrator.
The Subcontract Administrator is responsible for administration of this Subcontract, and may
authorize no-cost extensions and rebudgeting; administrative issues are to be routed through
him for forwarding to the appropriate UCOP representative.

5. INVOICING AND PAYMENT

A. UCOP shall provide monthly payments in arrears upon receipt of an itemized invoice
containing the following elements:

1) Salaries and wages (including fringe benefits) for all personnel
2) Expenditures for each subcontract or consultant (if any)

3) Travel

4) Equipment

5) Miscellaneous expenses

6) Indirect costs

B. Payments will be made provided that the Commission Project Manager has received and
approved the written progress reports and any other required deliverables.

C. Invoices may be sent via hardcopy, email, or fax as follows:

Subcontract Specialist

California Institute for Energy and Environment
UC Office of the President

1333 Broadway, Suite 240

Oakland, CA 94612-1918

Phone: (510) 287-3329

Fax: (510) 287-3328

Email: Stephen.Cunningham@ucop.edu

D.  Subcontractor’s final invoice must be submitted no later than 60 calendar days after the
termination of this Subcontract.

6. SUBCONTRACTORS

Except for Subcontractors identified in the approved budget in Exhibit B, Subcontractor shall not
subcontract or assign any part of the Scope of Work with a cost in excess of $5,000 without prior written
approval by UCOP. Subcontractor shall not contract with University of California employees without
prior written approval from UCOP. Subcontractor shall require its lower tier subcontractors to comply
with the terms and conditions contained herein.

EEGP Sample Terms & Conditions
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7. EQUIPMENT

A.

Definition. Equipment is defined as non-expendable, tangible, personal property, which has
an acquisition cost of $5,000 or more, is free-standing, and has a normal life expectancy of
one year or more.

Title. Except as otherwise provided by the Regents, title to any equipment purchased with
Subcontract funds shall pass directly from the vendor to the Regents. Property furnished by
the Regents, and equipment purchased or held by the Subcontractor, title to which vests in the
Regents under this paragraph, are hereinafter referred to as Regents’ property. Title to
Regents’ property shall not be affected by the incorporation of the property into or the
attachment of it to any property not owned by the Regents; nor shall such Regents property or
any part thereof be or become a fixture or lose its identity by reason of affixation to any
realty.

Identification. To the extent directed by the Regents, the Subcontractor shall identify
Regents’ property coming into the Subcontractor’s possession or custody by marking or
segregating in such a way, satisfactory to the Regents, as shall indicate its ownership by the
Regents.

Disposition. Upon termination of this Subcontract or when the equipment is no longer needed
for the project funded under this Subcontract, whichever is sooner, Subcontractor shall
contact UCOP to request disposition instructions regarding equipment. If no disposition
instructions are provided within 120 days after such request, the Subcontractor shall have no
further obligation to UCOP regarding such equipment. When authorized in writing by the
Regents during the progress of the work or upon completion or termination of this
Subcontract, the Subcontractor may, upon such terms and conditions as the Regents may
approve, sell or exchange such property or acquire such property at a price agreed upon by
the Regents and the Subcontractor as the fair value thereof. The amount received by the
Subcontractor as the result of any disposition or the amount of the agreed fair value of any
such property acquired by the Subcontractor shall be applied in reduction of costs allowable
under this Subcontract or shall be otherwise credited to account of the Regents, as the
Regents may direct. Upon completion of the work or the termination of this Subcontract, the
Subcontractor shall render an accounting, as prescribed by the Regents, of all Regents’
property which has come into the possession or custody of the Subcontractor under this
Subcontract.

8. TRAVEL AND PER DIEM

A.

FOR PUBLIC ENTITIES (Other Public Universities, Gov’t)
Subcontractor shall be reimbursed for travel and per diem in accordance with the rates
approved by Subcontractor’s governing body. Travel expenses in excess of the
Subcontractor-approved rates cannot be reimbursed. Travel expenses shall be paid from the
location where the employees assigned to the Subcontract are permanently located.

Subcontractor must document travel expenses in its records as follows:
1)  Expenses must be detailed using the Subcontractor-approved rates.

2)  Expenses must be listed by trip including dates and times of departure and return.

3)  Subcontractor must retain receipts for travel expenses claimed for audit and
verification.
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FOR PRIVATE ENTITIES (Private Universities, non-profits, Corp, Individuals)

A.  Subcontractor shall be reimbursed for travel and per diem in accordance with the prevailing
rates for Non-Represented State of California Employees. Current reimbursement rates can
be found at http://www.dpa.ca.gov/jobinfo/statetravel.shtm. Travel expenses in excess of the
approved rates cannot be reimbursed. Travel expenses shall be paid from the location where
the employees assigned to the Subcontract are permanently located.

B.  Subcontractor must document travel expenses in its records as follows:
1)  Expenses must be detailed using the approved rates.
2)  Expenses must be listed by trip including dates and times of departure and return.

3)  Subcontractor must retain receipts for travel expenses claimed for audit and
verification.

9. STANDARD OF PERFORMANCE

A. In performing work under this Subcontract, Subcontractor shall be responsible for exercising
the degree of skill and care required by customarily accepted good professional practices and
procedures.

B. In the event that Subcontractor fails to perform in accordance with the foregoing standard of
performance, UCOP, the Commission, and Subcontractor shall seek to negotiate in good faith
an equitable resolution satisfactory to both parties. If such a resolution cannot be reached, the
parties shall work through the dispute resolution process described in Paragraph 14 herein,
DISPUTES.

C.  Nothing contained in this section is intended to limit any of the rights or remedies which
UCOP or the Commission may have under law.

10. INDEPENDENT CONTRACTOR

Subcontractor and its employees, consultants, agents, or independent contractors will perform all services
under this Subcontract as independent contractors. Nothing in this Subcontract will be deemed to create an
employer-employee or principal-agent relationship between the Regents or Commission and
Subcontractor’s employees, consultants, agents, or independent contractors. Subcontractor and its
employees, consultants, agents and lower tier subawardees will not, by virtue of any services provided
under this Subcontract, be entitled to participate, as an employee or otherwise, in or under any employee
benefit plan of Regents or any employment right or benefit available to or enjoyed by employees of
Regents.

11. CONFIDENTIALITY

IF confidential deliverables are NOT anticipated, use this paragraph:

No confidential deliverables are anticipated under this Subcontract. All products including, but not
limited to, Progress Reports, task products, and the Final Report shall not contain confidential information
except when the Commission Contract Manager and OP/CIEE deem it necessary to include confidential
information in a product. In such event, Subcontractor shall prepare the deliverable in two separate
volumes: one for public distribution and one to be maintained in UCOP’s and the Commission’s
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confidential records. Subcontractor shall abide by UCOP’s and the Commission’s current policies on
identifying and submitting confidential data.

IF confidential deliverables ARE anticipated, use these paragraphs:

A

Determination. The Commission Executive Director makes the final determination of
confidentiality. In the event there is a disagreement over the items to be delivered under the
Subcontract, the Parties shall use the Disputes clause. If Subcontractor wishes to appeal the
Executive Director’s determination, the appeal shall be made via UCOPto the full
Commission. If Subcontractor disagrees with this determination, Subcontractor may seek
judicial review as per Title 20 CCR 2501, et seq.

Public and Confidential Products. Only those products/items specifically listed in this
Subcontract or in a subsequent determination of confidentiality qualify as confidential
products. All products including, but not limited to, progress reports, task products and the
Final Report shall not contain confidential information except when the Commission and
UCOP deem it necessary to include confidential information in a product. In such event,
Subcontractor shall prepare the deliverable in two separate volumes, one for public
distribution and one to be maintained in the Commission’s confidential records.

Future Confidential Information. During the period of this Subcontract, it is possible that
Subcontractor may develop additional data or information that UCOP/Commission considers
being protectable as confidential information. In this event, the Commission shall provide a
copy of the Commission Application for Confidential Designation to Subcontractor, via
UCOP. Subcontractor must list all items and information along with justification for
confidentiality and submit the application to the Commission via UCOP.

Identifying and Submitting Confidential Information. Each document containing confidential
information submitted by Subcontractor shall be marked “Confidential” and delivered in a
sealed package to the Commission via UCOP. The confidential information will only be
available to those persons authorized by the Commission’s Executive Director.

12. INTELLECTUAL PROPERTY DEVELOPED PRIOR TO THIS SUBCONTRACT

Neither UCOP nor the Commission makes a claim to intellectual property that existed prior to this
Subcontract and was developed without UCOP or Commission funding. Each Scope of Work shall
identify any applicable pre-existing intellectual property.

13. INTELLECTUAL PROPERTY

Terms used in this paragraph and elsewhere in this Subcontract are defined in Exhibit C, Definitions.

A.

UCOP’s and Commission’s Rights in Deliverables. Deliverables and reports specified for
delivery to UCOP and the Commission under this Subcontract shall become the property of the
Commission. UCOP and the Commission may use, publish, and reproduce the deliverables
and reports subject to the provisions of Subparagraph C.

Rights in Technical, Generated, and Deliverable Data

1) Subcontractor’s Rights. Data (technical, generated and deliverable) produced under this
Subcontract shall be the property of Subcontractor, limited by the license retained by
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UCOP and the Commission in (2) below, and the rights that UCOP and the Commission
have in deliverables specified above in Subparagraph A.

2) UCOP’s and Commission’s Rights.  Subcontractor shall provide UCOP and the
Commission with a copy of all technical, generated and deliverable data produced under
the Subcontract, when requested.

Subcontractor is not required to copy and submit data that the Commission Project
Manager has identified as being unusable to the Commission and the PIER program. For
instance, some data may not warrant routine copying and shipping because this raw data
is too disaggregated or voluminous for practical application. Retention of such data at
Subcontractor’s facility for inspection, review and possible copying by the Commission
is expected to be a more efficient use of Commission staff and Subcontractor’s time and
efforts. However, upon request by the Commission, Subcontractor shall provide the
Commission access to review technical and generated data produced in the course of this
Subcontract that is not requested to be delivered.

For all data (technical, generated and deliverable) produced under this Subcontract,
UCOP and the Commission retain a no-cost, non-exclusive, non-transferable, irrevocable,
royalty-free, worldwide, perpetual license to use, publish, translate, produce and to
authorize others to produce, translate, publish and use the data, subject to the provisions
of Subparagraph C.

C. Limitations on Disclosure of Subcontractor’s Confidential Records

1) Data provided to UCOP and the Commission by Subcontractor, which data UCOP and
the Commission have not already agreed to keep confidential and which Subcontractor
seeks to have designated as confidential, or is the subject of a pending application of
confidentiality, shall not be disclosed by UCOP or the Commission except as provided in
Title 20 CCR Sections 2506 and 2507 (or as they may be amended), unless disclosure is
ordered by a Court of competent jurisdiction.

2) It is the Commission’s intent to use and release project results such as deliverables and
data in a manner calculated to further PIER while protecting proprietary or patentable
interests of the parties. Therefore, UCOP and the Commission shall not disclose
confidential data or the contents of reports containing data considered by Subcontractor
as confidential, without first providing a copy of the disclosure document for review and
comment by Subcontractor. Subcontractor shall have no less than 10 working days for
review and comment and, if appropriate, to make an application for confidentiality on
some or all of the data. The Commission shall consider the comments of Subcontractor
and use professional judgment in revising the report, information or data accordingly.

D. Exclusive Remedy. In the event that UCOP or the Commission intends to publish or has
disclosed data that Subcontractor considers confidential, Subcontractor’s exclusive remedy is a
civil court action for injunctive relief. Such court action shall be filed in Sacramento County,
Sacramento, California.

E.  Waiver of Consequential Damages. In no event will UCOP or the Commission be liable for
any special, incidental, or consequential damages based on breach of warranty, breach of
contract, negligence, strict tort, or any other legal theory for the disclosure of Subcontractor’s
confidential records, even if UCOP or the Commission has been advised of the possibility of
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such damage. Damages that UCOP and the Commission will not be responsible for include,
but are not limited to, loss of profit; loss of savings or revenue; loss of goodwill; loss of use of
the product or any associated equipment; cost of capital; cost of any substitute equipment,
facilities, or services; downtime; the claims of third parties including customers; and injury to

property.

F. Limitations on Subcontractor Disclosure of Subcontract Data, Information, Reports and
Records

1) Subcontractor will not disclose the contents of the final or any preliminary deliverable or
report without first providing a copy of the disclosure document for review and comment
to UCOP and the Commission Project Manager. Subcontractor shall consider the
comments of UCOP and the Commission Project Manager and use professional judgment
in revising the reports, information or data accordingly.

2) After any document submitted has become a part of the public records of the State,
Subcontractor may, if it wishes to do so at its own expense, publish or utilize the same,
but shall include the legal notice as stated in Exhibit A of this Subcontract.

3) Notwithstanding the foregoing, in the event any public statement is made by UCOP or
the Commission as to the role of Subcontractor or the content of any preliminary or Final
Report of Subcontractor hereunder, Subcontractor may, if it believes such statement to be
incorrect, state publicly what it believes is correct.

4) No record that is provided by UCOP or the Commission to Subcontractor for
Subcontractor’s use in executing this Subcontract and which has been designated as
confidential, or is the subject of a pending Application for Confidential Designation,
except as provided in Title 20, California Code of Regulations (CCR), sections 2506 and
2507, shall be disclosed, unless disclosure is ordered by a court of competent jurisdiction
(Title 20 CCR, Sections 2501, et seq.). At the election of UCOP or the Commission,
Subcontractor, Subcontractor’s employees, and any subcontractor shall execute a
“Confidentiality Agreement,” supplied by UCOP.

5) Subcontractor acknowledges that each of its officers, employees, and subcontractors who
are involved in the performance of this Subcontract will be informed about the
restrictions contained herein and to abide by the above terms.

G. Proprietary Data. Proprietary data owned by Subcontractor shall remain with Subcontractor
throughout the term of this Subcontract and thereafter. The extent of UCOP and Commission
access to the same and the testimony available regarding the same shall be limited to that
reasonably necessary to demonstrate, in a scientific manner to the satisfaction of scientific
persons, the validity of any premise, postulate or conclusion referred to or expressed in any
deliverable hereunder or to establish a baseline for repayment purposes.

H.  Preservation of Data. Any data which is reserved to Subcontractor by the express terms
hereof, and pre-existing proprietary or confidential data which has been utilized to support any
premise, postulate or conclusion referred to or expressed in any deliverable hereunder, shall be
preserved by Subcontractor at Subcontractor’s own expense for a period of not less than three
years after final payment, unless a longer period of record retention is stipulated.
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l. Destruction of Data. Before the expiration of three years and before changing the form of or
destroying any such data, including technical, generated, deliverable proprietary data or trade
secrets, Subcontractor shall notify UCOP and Commission of any such contemplated action
and UCOP or Commission may, within thirty (30) days after said notification, determine
whether it desires said data to be further preserved. If UCOP or Commission so elects, the
expense of further preserving said data shall be paid for by UCOP or the Commission.
Subcontractor agrees that UCOP or Commission may, at its own expense, have reasonable
access to said data throughout the time during which said data is preserved. Subcontractor
agrees to use its best efforts to identify competent witnesses to testify in any court of law
regarding said data or, at UCOP’s or Commission’s expense, to furnish such competent
witnesses.

J. Patent Rights

1) Patent rights for any Subject Invention, whether actually patented or unpatented, will be
the property of Subcontractor whose employees or researchers are inventors of such
invention pursuant to U.S. patent law, subject to UCOP or the Commission obtaining a
no-cost, nonexclusive, nontransferable, irrevocable, perpetual, royalty-free, worldwide
license to use or have practiced such rights for or on behalf of the State of California for
governmental purposes. Commission shall not purposefully enter into competition with a
Licensee or take affirmative actions intended to effectively destroy the commercial
market where a Licensee has introduced a Licensed Product. Subcontractor must obtain
agreements to effectuate this clause with all persons or entities, except for the U.S.
Department of Energy (other rights apply; contact UCOP for information), obtaining
ownership interest in such patent rights. Previously documented inventions (whether
patented or unpatented under the patent laws of the United States of America or any
foreign country) are exempt from this provision.

2) Subcontractor shall disclose to UCOP and Commission on a confidential basis all Subject
Inventions. UCOP or the Commission may provide any suggestions to Subcontractor
concerning commercialization strategies and/or potential licensees for such invention
within sixty (60) days of receiving the disclosure from Subcontractor. Subcontractor
shall send, by March 1 of each year, a report to UCOP that provides non-proprietary
information on the status of any patents and/or licensing agreements executed or under
negotiation for Subject Inventions and/or activities by Licensee related to the
development and testing of Licensed Product. UCOP will forward this report to the
Commission.

3) March-in Rights. With respect to any Subject Invention in which Subcontractor has
acquired title, to the extent permissible under Federal laws and regulations, UCOP and
the Commission shall have the right to require Subcontractor, an assignee or Licensee of
such patent rights to grant a nonexclusive, partially exclusive, or exclusive license in any
field of use to a responsible applicant, upon terms that are reasonable under the
circumstances, and if Subcontractor, assignee, or Licensee refuses such request, to grant
such a license itself, if UCOP or the Commission determines that:

a) such action is necessary because Subcontractor, Licensee, or assignee has not taken,

or is not expected to take within a reasonable time, effective steps to achieve practical
application of the patent rights in such field of use; or
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b) such action is necessary to alleviate health or safety needs that are not reasonably
satisfied by Subcontractor, assignees, or their Licensees.

Final resolution, if not resolved under Paragraph 14, DISPUTES, will be settled in the
courts of the State of California. The parties may refer to the Federal Government’s
procedures for handling march-in rights.

4) Future Reductions. Subcontractor will submit to UCOP and Commission in confidence
within ninety (90) days after termination or expiration of this Subcontract, a report listing
inventions that are conceived, but not actually reduced to practice, in the performance of
this Subcontract. The Commission will identify in writing within 60 days those
conceptions that it desires to reserve rights to should Subcontractor desire to actually
reduce to practice those identified conceptions within 42 months after the termination or
expiration of the Subcontract. Subcontractor has an affirmative duty to report to UCOP
and the Commission those conceptions reduced to practice within the 42-month period.

K. UCOP’s and Commission’s Rights to Invention. Subcontractor and all persons and/or entities
obtaining an ownership interest in Subject Invention(s) shall include within the specification of
any United States patent application, and any patent issuing thereon covering a Subject
Invention, the following statement:

This invention was made with State of California support under California
Energy Commission Agreement number INPUT. The Energy Commission has
certain rights to this invention.

L. Commission’s Interest in Inventions. Upon the perfecting of a patent application on any
Subject Invention, Subcontractor will fill out and sign a Uniform Commercial Code (UCC.1)
Financing Statement and submit it to the Commission Contract Officer for complete
processing, with a copy to UCOP. The Commission Contract Officer will review the UCC.1
for complete information and file the completed UCC.1 with the Secretary of State’s Office.

M.  Copyrights

1) Copyrightable work first produced under this Subcontract shall be owned by
Subcontractor, limited by the license granted to UCOP or the Commission in (2) below.

2) Subcontractor agrees to grant UCOP and the Commission a royalty-free, no-cost,
nonexclusive, irrevocable, non-transferable, worldwide, perpetual license to produce,
translate, publish, use and dispose of, and to authorize others to produce, translate,
publish, use and dispose of all copyrightable work first produced or composed in the
performance of this Subcontract.

3) Subcontractor will apply copyright notices to all Deliverables using the following form or
such other form as may be reasonably specified by Commission:

©[Year of first publication of deliverable], [copyright holder]. All
Rights Reserved.

4) Software. In the event software that is not a deliverable is developed under the

Subcontract, Subcontractor shall have the right to copyright and/or patent such software
and grants UCOP and the Commission a royalty-free, no-cost, non-exclusive, irrevocable,
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non-transferable, world-wide, perpetual license to produce and use for governmental
purposes the software, and its derivatives and upgrades that may be developed by the
authors within 42 months following the termination or expiration of this Subcontract.
Neither UCOP nor the Commission shall purposefully enter into competition with a
Licensee or take affirmative actions intended to effectively destroy the commercial
market where a Licensee has introduced a licensed product.

Intellectual Property Indemnity. Subcontractor will defend and indemnify UCOP and the
Commission from and against any claim, lawsuit or other proceeding, loss, cost, liability or
expense (including court costs and reasonable fees of attorneys and other professionals) to the
extent arising out of any third party claim solely arising out of the negligent or other tortious
act(s) or omission(s) by Subcontractor, its employees, or agents, in connection with intellectual
property claims against either deliverables or Subcontractor’s performance thereof under this
Subcontract.

14. DISPUTES

In the event of a contract dispute or grievance, the following procedure shall be followed by all parties:

A.

Commission Dispute Resolution. If a problem cannot be resolved within 10 working days
between the Commission Contract Manager, the UC Contract Manager, and Subcontractor,
then Subcontractor shall prepare a package in writing stating the issues in the dispute, the legal
authority or other basis for Subcontractor’s position and the remedy sought. The package must
be submitted to UCOP and to the Commission Dispute Resolution Committee. The
Committee shall make a determination on the problem within 10 working days after receipt of
the package. Should OP/Subcontractor disagree with the Committee’s decision,
OP/Subcontractor may appeal to the full Commission at a regularly scheduled business
meeting. The Committee will provide OP/Subcontractor with the current procedures for
placing the appeal on a Commission Business Meeting Agenda.

Subcontractor shall continue with the responsibilities under this Subcontract during any
dispute.

Binding Arbitration. Should the Commission’s Dispute Resolution procedure identified in
Subparagraph A above fail to resolve a contract dispute or grievance to the satisfaction of
Subcontractor, Subcontractor may elect to have the dispute or grievance resolved through
binding arbitration. The Commission may also elect to have any contract dispute or grievance
resolved through binding arbitration. Both parties must agree to submit the dispute or
grievance to arbitration. The arbitration proceeding shall take place in Sacramento County,
California, and shall be governed by the commercial arbitration rules of the American
Arbitration Association (AAA) in effect on the date the arbitration is initiated. The dispute or
grievance shall be resolved by one arbitrator who is an expert in the particular field of the
dispute or grievance. The arbitrator shall be selected in accordance with the aforementioned
commercial arbitration rules. The decision rendered by the arbitrator shall be final, and
judgment may be entered upon it in accordance with the applicable law in any court having
jurisdiction thereof. The demand for arbitration shall be made no later than six months after
the date of the contract’s termination, irrespective of when the dispute or grievance arose, and
irrespective of the applicable statute of limitations for a suit based on the dispute or grievance.

The cost of arbitration shall be borne by the parties as follows:
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1) The AAA’s administrative fees shall be borne equally by the parties;

2) The expense of a stenographer shall be borne by the party requesting a stenographic
record;

3) Witness expenses for either side shall be paid by the party producing the witness;

4) Each party shall bear the cost of its own travel expenses;

5) All other expenses shall be borne equally by the parties, unless the arbitrator
apportions or assesses the expenses otherwise as part of his or her award.

At the option of the Parties, any or all of these arbitration costs may be deducted from any
balance of Subcontract funds. Both Parties must agree, in writing, to utilize Subcontract
funds to pay for arbitration costs.

If the Parties do not mutually agree to arbitration, the Parties agree that the forum to resolve a
dispute is State court or Federal court, with the exception of Federal bankruptcy court.

15. STOP WORK

The Commission may, at any time, by written notice to the UCOP and Commission Contract Officers,
require UCOP and Subcontractor to stop all or any part of the Subcontract work tasks. UCOP shall
immediately notify Subcontractor.

A

Compliance. Upon receipt of such Stop Work order, Subcontractor shall immediately take all
necessary steps to comply therewith and to minimize the incurrence of costs allocable to work
stopped.

Equitable Adjustment. An equitable adjustment shall be made by the Commission based upon
a written request submitted by Subcontractor via UCOP. Such adjustment request must be
made within 30 days from the date of receipt by UCOP of the Stop Work notice.

Revoking a Stop Work Order. Subcontractor shall resume stopped work only upon receipt of
written instructions from UCOP canceling the Stop Work order.

16. TERMINATION

A

Default. In the event of any default, Commission may, without prejudice to any of its other
legal remedies, terminate the prime contract upon five (5) days’ written notice to UCOP;
UCOP shall immediately notify Subcontractor. In such event, UCOP shall pay only the
reasonable value of the satisfactory services theretofore rendered by Subcontractor, as may be
agreed upon by the parties or determined by a court of law, but not in excess of Subcontract
maximum payable.

For Cause. The Commission may, for cause, and at its option, terminate the prime contract
upon giving 30 days’ advance written notice to UCOP. UCOP shall immediately notify
Subcontractor. In such event, Subcontractor agrees to use all reasonable efforts to mitigate its
expenses and obligations. Commission will pay for services rendered and expenses incurred
within the terms of the work statement and which were satisfactorily performed prior to such
notice of termination which could not by reasonable efforts of Subcontractor have been
avoided, but not in excess of Subcontract maximum payable.

The term “for cause” includes, but is not limited to, the following reasons:
e Loss of State or Federal funding for this Subcontract;
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o significant change in State or Commission policy such that the work or product being
funded would not be supported by the Commission;

e reorganization or attempted assignment and delegation to a business entity
unsatisfactory to the Commission;

e change in Commission’s staffing such that the work or product being funded can be
done by staff of the Commission.

C. Allowable Termination Costs. OMB Circular A-21, Section J.50, shall be used to determine
allowable termination costs, but not in excess of the total amount of this Subcontract.
17. NOTICE

Legal notices as required in this Subcontract may be given using the following delivery methods: certified
mail, Federal Express, United Parcel Service, or personal delivery, providing evidence of receipt, to the
parties described in Exhibit A.

Delivery by fax or email is not considered notice for the purpose of this Subcontract. Legal notice shall be
effective when received, unless a legal holiday for the State commences on the date of the attempted
delivery, in which case the effective date shall be postponed 24 hours, or whenever the next business day

occurs.

18. RECORDKEEPING AND AUDIT PROVISIONS

A.

Recordkeeping. The Subcontractor shall maintain books, records, documents, and other
evidence, in accordance with generally accepted accounting principles, and sufficient to
reflect properly all costs claimed to have been incurred in performing this Subcontract.

Audit Rights. This Subcontract shall be subject to examination and audit by UCOP, the
Commission, the California Department of General Services, and the Bureau of State Audits,
or their designated representative, during the performance of work hereunder and for a period
of three years after final payment under this Subcontract, unless a longer period of record
retention is stipulated. Each shall have the right to review and to copy any records and
supporting documentation pertaining to the performance of this Subcontract if it exceeds
$10,000. Access to such records during normal business hours, and the right to interview any
employee who might reasonably have information related to such records, shall be permitted.
Reasonable prior notice of any audit shall be provided by UCOP or Commission.

Refund to UCOP or Commission. If UCOP or Commission determines that any invoiced and
paid amounts exceed the actual allowable incurred costs, Subcontractor shall repay such
amounts to Commission via UCOP within 60 days of request or as otherwise agreed by the
Commission and UCOP. If such repayments are not received by Commission, UCOP shall
be entitled to withhold further payments to Subcontractor.

Audit Cost. The cost of a planned audit shall be borne by the Commission. If a planned
audit results in a material finding, the Commission may determine that a special audit is
required. The reasonable cost to the Commission of a special audit will be borne by the
performing entity which is the subject of the special audit.
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19. PAYMENTS TO COMMISSION

This Paragraph applies only to awards for research projects. This Subcontract O is QO is not for a
research project subject to this Paragraph.

A

In consideration of the Commission providing funding via UCOP, Subcontractor agrees to
pay the Commission a portion of either Net Revenues or Net Royalties under the terms and
conditions hereinafter set forth.

Net Royalties. If Subcontractor licenses to a Licensee, Subcontractor’s obligation to make
payments to the Commission shall commence from the date that the Net Royalties calculation
is positive. Payments are payable in annual installments and are due the first day of March
for Net Royalties calculation made for Subcontractor’s prior fiscal year. Subcontractor agrees
to pay to Commission an amount equivalent to 10% of the total cumulative Net Royalties for
itself and all its subcontractors, less payments made by Subcontractor to the Commission in
previous years when Net Royalties for Subcontractor were positive. Payments shall be made
by check, made payable to the California Energy Commission, PIER Fund.

Net Revenues. If Subcontractor is the Licensee, Subcontractor’s obligation to make
payments to the Commission shall commence upon the first sale of the Licensed Product.
Payments are payable in annual installments and are due the first day of March for the prior
fiscal year of Subcontractor. Subcontractor agrees to pay an amount equivalent to 1.5% of the
Net Revenues by check made payable to the California Energy Commission, PIER Fund.

Subcontractor agrees to and shall require each of its subcontractors to agree not to make any
sale, license, lease, gift or other transfer of any Subject Invention, Copyrightable Work or
Project-Related Products (PRP) with the intent of, or for the purpose of, depriving
Commission of Net Royalties or Net Revenues hereunder. Generally, this means that
Subcontractor will not make any sale, license, lease or other transfer of PRP for consideration
other than fair market value except for research, educational, or other mutually agreed to
purposes intended to serve the public benefit.

Subcontractor and all its subcontractors shall maintain separate accounts within their financial
and other records for purposes of tracking royalties and revenues due to the Commission
under this Subcontract.

Audits on Payments to Commission. Payments to the Commission are subject to audit as
provided for under Paragraph 18, Recordkeeping and Audit Provisions.

Defaults. In the event of default hereunder, the Commission shall be free to exercise all
rights and remedies available to it herein, and under law and at equity. Subcontractor’s failure
to pay, when due, any amount due and payable under the terms of this Subcontract, shall
constitute a default under this Subcontract:

Subcontractor acknowledges that a late payment of royalties/revenues owed to the
Commission will cause the Commission to incur costs not contemplated by the parties. If a
royalty/revenue payment is not paid when due, Subcontractor agrees to pay the Commission a
late fee equal to 2% of the payment due. Additionally, Subcontractor agrees that
royalty/revenue payments not paid within 15 days of the due date shall thereupon become
debt obligations of Subcontractor to the Commission, due upon demand and bearing interest
at the maximum interest rate allowed by law.
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l. The parties agree that Subcontractor does not guarantee compliance with payments under this
Paragraph in the event of default by a subcontractor to Subcontractor. Amounts in default
and not paid by Subcontractor’s subcontractor will not be paid by Subcontractor under
Subparagraphs B and C, and the fees and obligations of Subparagraph H pursuant to such
default and non-payment shall not be a responsibility of Subcontractor. However,
Subcontractor has an affirmative duty to monitor its subcontractors’ compliance and take
reasonable enforcement measures calculated to obtain its subcontractors’ performance of the
payment obligations of this Paragraph.

20. INDEMNIFICATION

A.  Subcontractor shall defend, indemnify, and hold The Regents, its officers, employees, and
agents harmless from and against any and all liability, loss, expense (including reasonable
attorneys’ fees), or claims for injury or damages arising out of the performance of this
Subcontract but only in proportion to and to the extent such liability, loss, expense, attorneys’
fees, or claims for injury or damages are caused by or result from the negligent or intentional
misconduct or omissions of Subcontractor, its officers, agents, or employees.

B. The Regents shall defend, indemnify, and hold Subcontractor, its officers, employees, and
agents harmless from and against any and all liability, loss, expense (including reasonable
attorneys’ fees), or claims for injury or damages arising out of the performance of this
Subcontract but only in proportion to and to the extent such liability, loss, expense, attorneys’
fees or claims for injury or damages are caused by or result from the negligent or intentional
acts or omissions of The Regents, its officers, agents or employees.

IF INSURANCE REQUIREMENT IS WAIVED, USE THIS ARTICLE:
21. INSURANCE

The Subcontractor, at its sole cost and expense, shall insure its activities in connection with this
Subcontract and obtain, keep in force and maintain insurance as follows:

A. Comprehensive or Commercial Form General Liability Insurance requirement: if
Subcontractor already has professional liability insurance in place, UCOP will accept the
existing coverage limits. If Subcontractor does not have professional liability insurance
coverage, UCOP will waive the requirement for this project only.

B. Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired
automobiles with a per person limit of not less than $100,000 and a total limit per accident of
not less than $300,000, when using automobiles in conducting research under this
Subcontract.

IF INSURANCE REQUIREMENT IS NOT WAIVED, USE THIS ARTICLE:
21. INSURANCE

The Subcontractor, at its sole cost and expense, shall insure its activities in connection with this
Subcontract and obtain, keep in force and maintain insurance as follows:

A.  Commercial Form General Liability Insurance (contractual liability included) with limits as
follows:
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1)  Each Occurrence: $1,000,000
2)  Products/Completed Operations Aggregate: $1,000,000
(this requirement is (O applicable QO not applicable under this Subcontract)
3)  Personal and Advertising Injury: $1,000,000
4)  General Aggregate: $3,000,000

If the above insurance is written on a claims-made form, it shall continue for three (3) years
following termination of this Subcontract. The insurance shall have a retroactive date of
placement prior to or coinciding with the effective date of this Subcontract.

Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired
automobiles with a combined single limit no less than one million dollars ($1,000,000) per
occurrence if using automobiles in conducting research under this Subcontract.

Workers” Compensation as required under California State law.

Professional Medical and Hospital Liability Insurance (contractual liability included) with
limits of two million dollars ($2,000,000) per occurrence and five million dollars
($5,000,000) general aggregate.

If the above insurance is written on a claims-made form, it shall continue for three (3) years
following termination of this Subcontract. The insurance shall have a retroactive date of
placement prior to or coinciding with the effective date of this Subcontract.

Note: Professional Medical and Hospital Liability Insurance is required only when health
care professionals and/or health care students are involved in patient care under this
Subcontract.

Commercial Blanket Bond with a limit no less than the amount of grant funds provided by
this Subcontract in Subcontractor’s possession at any one time covering all employees of
Subcontractor, including coverage to protect money and securities as found in a
Comprehensive Crime Policy.

Such other insurance in such amounts which from time to time may be reasonably required
by the mutual consent of The Regents and the Subcontractor against other insurable risks
relating to performance of the Subcontract.

The coverages required under this paragraph shall not in any way limit the liability of the
Subcontractor.

The coverages referred to under Subparagraphs A and B shall be endorsed to include The
Regents as an additional insured. Such a provision, however, shall apply only in proportion
to and to the extent of the negligent acts or omissions of Subcontractor, its officers,
employees, and agents. A thirty (30)-day advance written notice (10 days for non-payment of
premium) to The Regents of any modification, change or cancellation of any of the above
insurance coverages is required.

AFFIRMATIVE ACTION/NON-DISCRIMINATION

Subcontractor agrees that when applicable, the following are incorporated herein as though set forth
in full: the non-discrimination and affirmative action clauses contained in Executive Order 11246,
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as amended, relative to equal employment opportunity for all persons without regard to race, color,
religion, sex or national origin, and the implementing rules and regulations contained in Title 41,
part 60 of the Code of Federal Regulations, as amended; the non-discrimination and affirmative
action clause contained in Section 503 of the Rehabilitation Act of 1973, as amended, relative to the
employment and advancement in employment of qualified individual(s) with a disability without
discrimination, and the implementing rules and regulations in Title 41, part 60-741 of the Code of
Federal Regulations; the non-discrimination and affirmative action clause of the Vietnam Era
Veterans Readjustment Assistance Act of 1974 relative to the employment and advancement in
employment of qualified special disabled veterans, recently separated veterans, Vietnam era
veterans, and veterans who served on active duty during a war or in a campaign or expedition for
which a campaign badge has been authorized, without discrimination, and the implementing rules
and regulations in Title 41, part 60-250 of the Code of Federal Regulations; and the non-
discrimination clause required by California Government Code Section 12990 relative to equal
employment opportunity for all persons without regard to race, religious creed, color, national
origin, ancestry, physical or mental disability, medical condition (cancer-related or genetic
characteristics), marital status, sex, age, or sexual orientation, and the implementing rules and
regulations of Title 2, Division 4, Chapter 5 of the California Code of Regulations.

23. USE OF NAME
Neither the Subcontractor nor the Regents will use the name of the other, either expressly or by

implication, in any publicity or advertisement, except for purposes of support acknowledgement,
without the express written approval of the other party to this Subcontract.

THE REGENTS of the UNIVERSITY of SUBCONTRACTOR
CALIFORNIA, OFFICE OF THE PRESIDENT

By:
Carl Blumstein
Director, California Institute for Energy &
Environment

Date:

EEGP Sample Terms & Conditions



EXHIBIT A
SAMPLE WORK STATEMENT
WORK AUTHORIZATION MR-00X

GLOSSARY
Specific terms and acronyms used throughout this work statement are defined as follows:

Acronym Definition

(Insert additional rows as needed.)

Problem Statement
Describe the problem that this research will address.

GOALS AND OBJECTIVES

The goal of this project is to...(Complete the sentence with a brief description of the goal(s). Goals can
be technical, economic or social. Please be brief, two to three sentences maximum.)

This project meets the PIER Goal of <pick one from the list below> by <fill in the blank>. (If applicable,
this project also meets the secondary goal of <pick one from the list below> by <fill in the blank>.)

PIER Goals

1. Improving the Energy Cost/VValue of California’s Electricity

2. Improving the Environmental and Public Health Costs/Risk of California’s Electricity
3. Improving the Reliability/Quality of California’s Electricity

4. Improving the Safety of California’s Electricity

The objectives of this project are to...(Complete this sentence with the objectives, which are things that
will be measurable or knowable at the end of this project.)

Examples of Performance Measures:

° .. .reduce the cost of electricity generation (or supply) by %.

° .. .Increase the number of new technologies that are market-ready by <fill in the
number>.

° ... increase the adoption by the market of specific technologies by %.

° ... increase the renewable technologies that are cost competitive by _ %.

° ... increase the new energy systems that can use multiple fuelsby __ %.

° ... decrease end-use consumption in specific energy sectors.

° ... decrease the system impacts over current best practicesby _ %.

° .. .increase the number of market-ready technologies that contribute to reduced risks of
increased environmental/health impacts by __ <fill in the number>.
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° .. .reduce the interruption frequency and duration per customer type per year by
<fill in the number>.

° .. .increase the expected number of new technologies providing increased
reliability/quality choices to consumers by __ <fill in the number>.

° .. .decrease the rates of injury and fatality associated with electricity generation/supply
and usage by <fill in the number>.

° .. .determine the effectiveness of the XYZ process.

ADMINISTRATION

MEETINGS
Task 1.1 Attend Kick off Meeting
Task 1.2 Critical Project Review Meetings (Not Req’d for Exploratory Grants)
Task 1.3 Final Meeting
Task 1.4 Progress Reports
Task 1.5 Test Plans, Technical Reports and Interim Deliverables
Task 1.6 Final Report
Task 1.6.1 Final Report Outline
Task 1.6.2 Final Report

PERMITS AND ELECTRONIC FILE FORMAT
Task 1.7 Identify and Obtain Required Permits
Task 1.8 Electronic File Format

Refer to Attachment A-1 for the details of Administration

TASK 2.0 TECHNICAL TASKS
The project’s work scope involves the following technical tasks:

Task 2.1 (Insert Task Name)

Task 2.2 — 2.n-2 (Insert Task Name)

Task 2.n-1 Technology Transfer Activities (If applicable)
Task 2.n Production Readiness Plan (If applicable)

Technical Task Descriptions
The work effort should be divided into a series of logical, discrete and sequential tasks. Technical tasks
start with the number 2.1. Please use the following pattern for each technical task.

Task 2.1 (Insert Task Name)

The goal of this task is to . . .(Complete the sentence by inserting a brief description that identifies the
expected result(s) and accomplishments for this task. The description should be 2 to 3 sentences
maximum. Use a consistent naming convention throughout the work statement. For example, the name
“photovoltaic system” is not the same as the name ““solar electric generation alternative.”” Pick one
name and stick with it throughout.)
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Successful completion of this task will be measured by...(Complete the sentence by listing the
performance measure(s) or other criteria that will be used to evaluate the results and to determine to
what degree the goal was achieved.)

Meeting this goal helps to achieve the project objectives by... (Complete the sentence.)

The Performing Institution shall:
e (Insert verb in active tense) . . . (Complete the sentence.)
e (Insert verb in active tense) . . . (Complete the sentence.)

(List each individual activity with a separate bullet and begin each bullet with a verb to continue the
sentence beginning with "The Performing Institution shall.” Organize activities in the order in which
they will occur. A bullet needs to appear before each activity. Use this section to describe the essential
elements of the process you will use to complete the project..

The contents of each deliverable shall also be described in this section. Only the names of each
deliverable shall appear in the “Deliverables™ section. Use exactly the same name to identify a
deliverable (report, data set, project plan, etc.) in the activity and in the list of deliverables. A bullet
needs to appear before each deliverable.

Deliverables are products that incorporate the knowledge and understanding gained by performing the
activities and that are submitted to the Commission for review, comment and approval. Deliverables
include, but are not limited to, written reports that describe methods, test plans, results of testing,
analysis of data, conclusions, and recommendations for future study, workshop agendas and summaries,
description and photographs of equipment/product developed, summaries of advisory group meetings,
computer software with written instructions for data input and use of the software, if intended for public
or Commission use, and production prototypes. The sum of the deliverables should be sufficiently detailed
to be of use to stakeholders and other researchers. The level of detail should be sufficient for an observer
to assess whether the project objectives and goals have been successfully met.

Deliverables:
e 1% deliverable (name only)
e 2" deliverable (name only)

(List deliverables using the same name and in the order that they appear in “The Performing Institution
shall” section. Only the deliverable name should be listed here. The contents of each deliverable shall be
described in “The Performing Institution shall’* section.)

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution. If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task. If none, state none.)

Task 2.2 —2.n-2
(Repeat the process as shown above)

Task 2.n-1 Technology Transfer Activities (Technology Transfer activities for the Exploratory Grant
program will be in the form of Progress Reports and Final Report).
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The goal of this task is to develop a plan to make the knowledge gained, experimental results and lessons
learned available to decision-makers in industry and government.

If this task is applicable, the Performing Institution shall:

e Prepare a Technology Transfer Plan. The plan shall explain how the knowledge gained in this project
will be made available to the public. The level of detail expected is least for research-related projects
and highest for demonstration projects. Key elements from this report shall be included in the Final
Report for this project.

e Submit the draft Technology Transfer Plan to the Commission Project Manager for review and
comment. Once agreement on the draft plan has been reached, the final plan shall be submitted to the
Commission Project Manager for written approval, which shall be provided within 5 working days of
receipt.

o Conduct technology transfer activities in accordance with the Technology Transfer Plan. These
activities shall be reported in the Monthly Progress Reports.

Deliverables:
o Draft Technology Transfer Plan
o Final Technology Transfer Plan

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution. If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task. If none, state none.)

Task 2.n Production Readiness Plan (If applicable) (Not Req’d for Exploratory Grants)
The goal of the plan is to determine the steps that will lead to the mass manufacturing of the technologies
developed in this project.

If this task is applicable, the Performing Institution shall:

e Prepare a Production Readiness Plan. The degree of detail in the Production Readiness Plan
discussion should be proportional to the complexity of producing the proposed product and its state of
development. The plan shall include as appropriate but not be limited to:

o |dentification of critical production processes, equipment, facilities, personnel resources, and support
systems that will be needed to produce a commercially viable product;

¢ Internal manufacturing facilities, as well as supplier technologies, capacity constraints imposed by the
design under consideration, identification of design critical elements and the use of hazardous or non-
recyclable materials. The product manufacturing effort may include “proof of production processes”;

e A projected “should cost” for the product when in production;

e The expected investment threshold to launch the commercial product;

e Animplementation plan to ramp up to full production.

e Submit the draft Production Readiness Plan to the Commission Project Manager for review and
comment. Once agreement on the draft plan has been reached the final plan shall be submitted to the
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Commission Project Manager for written approval, which shall be provided within 5 working days of
receipt.

Deliverables:
e Draft Production Readiness Plan
e Final Production Readiness Plan

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution. If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task. If none, state none.)
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Attachment (A-1)

ADMINISTRATION
MEETINGS

Task 1.1 Attend Kick-off Meeting
The goal of this task is to establish the lines of communication and procedures for implementing
this Agreement.

The Principal Investigator shall:

e Attend a “kick off” meeting with the Commission Project Manager. This meeting may be by
phone or in person as appropriate and as time permits. When necessary, the Commission
Project Manager may request others to participate in the meeting including the Commission
Contract Manager, and a representative from the Performing Institution’s Contracts and
Grants Office. The technical and administrative aspects of this Agreement will be discussed
at the meeting. Prior to the kick-off meeting, the Commission Project Manager will provide
an agenda to all potential meeting participants.

The administrative portion of the meeting shall include, but not be limited to, the following:
e Roles and responsibilities of both parties
e Budget changes
Invoicing
Prior approvals for travel and equipment
Confidential deliverables
Intellectual property
Critical Project Reviews (Task 1.2) (N/A for Exploratory Grants)
Permit documentation (Task 1.7)
Electronic File Format (Task 1.8)
Establish the PAC (Task 1.10) (optional) (N/A for Exploratory Grants)
PAC Meetings (Task 1.11) (optional) (N/A for Exploratory Grants)

The technical portion of the meeting shall include, but not be limited to, the following:
e The Commission Project Manager’s expectations for accomplishing tasks described
in the Scope of Work;
An updated Schedule of Deliverables
An updated Gantt chart if applicable
Progress Reports (Task 1.4)
Technical Deliverables (Task 1.5)
e Final Report (Task 1.6)

The Commission Project Manager shall designate the date and location of this meeting.

Deliverables:
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An Updated Schedule of Deliverables

An Updated Gantt Chart

An Updated List of Permits

Schedule for Recruiting PAC Members (optional)

Task 1.2 Critical Project Review Meetings

The goal of this task is to determine if the project should continue to receive Commission
funding to complete this Agreement and if it should, are there any modifications that need to be
made to the tasks, deliverables, schedule or budget.

Critical Project Reviews provide the opportunity for frank discussions between the Commission
and the Performing Institution. CPRs generally take place at key, predetermined points in the
Agreement, as determined by the Commission Project Manager and as shown in the Technical
Task List above and in the Schedule of Deliverables. However, the Commission Project Manager
may schedule additional Critical Project Reviews as necessary, and, if necessary, the budget will
be reallocated to cover the additional costs borne by the Performing Institution.

Participants include the Commission Project Manager and the Performing Institution, and may
include the Commission Contract Manager, the Commission Contract Officer, the PIER Program
Team Lead, other Commission staff and Management as well as other individuals selected by the
Commission Project Manager to provide support to the Commission.

The Commission Project Manager shall:

e Determine the location, date and time of each Critical Project Review meeting with the
Performing Institution. These meetings generally take place at the Energy Commission, but
they may take place at another location.

e Send the Performing Institution the agenda and a list of expected participants in advance of
each Critical Project Review. If applicable, the agenda shall include a discussion on both
match funding and permits.

e Conduct and make a record of each Critical Project Review meeting. One of the outcomes of
this meeting will be a schedule for providing the written determination described below.

e Determine whether to continue the project, and if continuing, whether or not to modify the
tasks, schedule, deliverables and budget for the remainder of the Agreement, including not
proceeding with one or more tasks. If the Commission Project Manager concludes that the
project needs a formal amendment or that satisfactory progress is not being made and the
project needs to be ended, these conclusions will be referred to the Commission’s Research,
Development and Demonstration Policy Committee for its concurrence.

e Provide the Performing Institution with a written determination in accordance with the
schedule. The written response may include a requirement for the Performing Institution to
revise one or more deliverables that were included in the Critical Project Review.
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The Performing Institution shall:

e Prepare a Critical Project Review Memorandum for each Critical Project Review that
discusses the progress of the Agreement toward achieving its goals and objectives. This
memorandum shall be submitted along with any other deliverables identified in this Scope of
Work. Submit these documents to the Commission Project Manager and any other
designated reviewers at least 10 working days in advance of each Critical Project Review
meeting.

e Present the required information at each Critical Project Review meeting and participate in a
discussion about the Agreement.

Performing Institution Deliverables:
e Critical Project Review Memorandum(Memoranda)
e Critical Project Review deliverables identified in this Scope of Work

Commission Project Manager Deliverables:
e Agenda and a List of Expected Participants
e Schedule for Written Determination

e Written Determination

Task 1.3 Final Meeting
The goal of this task is to close out this Agreement.

The Principal Investigator shall:

e Meet with the Commission to present the findings, conclusions, and recommendations. The
final meeting must be completed during the closeout of this Agreement.

This meeting will be attended by, at a minimum, the Performing Institution, the Commission
Contracts Officer, and the Commission Project Manager. The technical and administrative
aspects of Agreement closeout will be discussed at the meeting, which may be two separate
meetings at the discretion of the Commission Project Manager.

The technical portion of the meeting shall present findings, conclusions, and recommended
next steps (if any) for the Agreement. The Commission Project Manager will determine the
appropriate meeting participants.

The administrative portion of the meeting shall be a discussion with the Commission Project
Manager and the Contracts Officer about the following Agreement closeout items:

e Commission’s request for specific “generated” data (not already provided in
Agreement deliverables)

e Need to document Performing Institution’s disclosure of “subject inventions”
developed under the Agreement
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e  “Surviving” Agreement provisions, such as repayment provisions and confidential
deliverables.
e Final invoicing and release of retention

e Prepare a schedule for completing the closeout activities for this Agreement.

Deliverables:
e Written documentation of meeting agreements and all pertinent information
e Schedule for completing closeout activities

REPORTING

Task 1.4 Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is made
towards achieving the research objectives of this Agreement.

The Performing Institution shall:

e Prepare progress reports which summarize all Agreement activities conducted by the
Performing Institution for the reporting period, including an assessment of the ability to
complete the Agreement within the current budget and any anticipated cost overruns. Each
progress report is due to the Commission Project Manager within 5 working days after the end
of the reporting period. Attachment A-1, Progress Report Format, provides the recommended
specifications.

Deliverables:
e Quarterly Progress Reports

Task 1.5 Test Plans, Technical Reports and Interim Deliverables
The goal of this task is to set forth the general requirements for submitting test plans, technical
reports and other interim deliverables. Unless described differently in the Technical Tasks,

The Performing Institution shall:

e Submit a draft of each deliverable listed in the Technical Tasks to the Commission Project
Manager for review and comment in accordance with the approved Schedule of Deliverables.
The Commission Project Manager will provide written comments back to the Performing
Institution on the draft deliverable within 5 working days of receipt. Once agreement has
been reached on the draft, the Performing Institution shall submit the final deliverable to the
Commission Project Manager. The Commission Project Manager shall provide written
approval of the final deliverable within 2 working days of receipt. Key elements from this
deliverable shall be included in the Final Report for this project.

e Submit two copies of the final deliverable with the next invoice.
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Task 1.6 Final Report

The goal of this task is to prepare a comprehensive written Final Report that describes the
original purpose, approach, results and conclusions of the work done under this Agreement. The
Commission Project Manager will review and approve the Final Report. The Final Report must
be completed on or before the termination date of the Agreement. Attachment A-2, Final Report
Format, provides the recommended specifications.

The Final Report shall be a public document. If the Performing Institution has obtained
confidential status from the Commission and will be preparing a confidential version of the Final
Report as well, the Performing Institution shall perform the following subtasks for both the
public and confidential versions of the Final report.

Task 1.6.1 Final Report Outline
The Performing Institution shall:
e Prepare a draft outline of the Final Report.

e Submit the draft outline of Final Report to the Commission Project Manager for review and
approval. The Commission Project Manager will provide written comments back to the
Performing Institution on the draft outline within 5 working days of receipt. Once agreement
has been reached on the draft, the Performing Institution shall submit the final outline to the
Commission Project Manager. The Commission Project Manager shall provide written
approval of the final outline within 2 working days of receipt.

e Submit two copies of the final report outline with the next invoice.

Deliverables:
e Draft Outline of the Final Report
e Final Outline of the Final Report

Task 1.6.2 Final Report
The Performing Institution shall:
e Prepare the draft Final Report for this Agreement in accordance with the approved outline.

e Submit the draft Final Report to the Commission Project Manager for review and comment.
The Commission Project Manager will provide written comments within 10 working days of
receipt.

Once agreement on the draft Final Report has been reached, the Commission Project
Manager shall forward the electronic version of this report to the PIER Technology Transfer
Group for final editing. Once final editing is completed, the Commission Project Manager
shall provide written approval to the Performing Institution within 2 working days.

e Submit one bound copy of the Final Report with the final invoice.
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Deliverables:
e Draft Final Report
e Final Report

PERMITS AND ELECTRONIC FILE FORMAT

Task 1.7 Identify and Obtain Required Permits
The goal of this task is to obtain all permits required for work completed under this Agreement
in advance of the date they are needed to keep the Agreement schedule on track.

Permit costs and the expenses associated with obtaining permits are reimbursable under this
Agreement. Permits must be identified in writing before the Performing Institution can incur any
costs related to the use of the permit(s) for which the Performing Institution will request
reimbursement.

The Performing Institution shall:

e Prepare a letter documenting the permits required to conduct this Agreement and submit it to
the Commission Project Manager at least 2 working days prior to the kick-off meeting:

1. If there are no permits required at the start of this Agreement, then state such in the letter.

2. Ifitis known at the beginning of the Agreement that permits will be required during the
course of the Agreement, provide in the letter:

e A list of the permits that identifies the:
e Type of permit
e Name, address and telephone number of the permitting jurisdictions or lead

agencies

e Schedule the Performing Institution will follow in applying for and obtaining these

permits

e The list of permits and the schedule for obtaining them will be discussed at the kick-off
meeting, and a timetable for submitting the updated list, schedule and the copies of the
permit(s) will be developed. The implications to the Agreement if the permits are not
obtained in a timely fashion or are denied will also be discussed. If applicable, permits will
be included as a line item in the progress reports and will be a topic at Critical Project
Review meetings.

e If during the course of the Agreement additional permits become necessary, then provide the
appropriate information on each permit and an updated schedule to the Commission Project
Manager.

e As permits are obtained, send a copy of each approved permit to the Commission Project
Manager.
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e If during the course of the Agreement permits are not obtained on time or are denied, notify
the Commission Project Manager within 5 working days. Either of these events may trigger
an additional Critical Project Review.

Deliverables:

e A Letter Documenting the Permits

e Updated List of Permits as They Change During the Term of the Agreement

e Updated Schedule for Acquiring Permits as It Changes During the Term of the Agreement
e A Copy of Each Approved Permit

Task 1.8 Electronic File Format

The goal of this task is to unify the formats of electronic data and documents provided to the
Commission as contract deliverables. Another goal is to establish the computer platforms,
operating systems and software that will be required to review and approve all software
deliverables.

The Performing Institution shall:

e Deliver documents to the Commission Project Manager in the following formats:

e Data sets shall be in Microsoft (MS) Access or MS Excel file format.

e PC-based text documents shall be in MS Word file format.

e Documents intended for public distribution shall be in PDF file format, with the native file
format provided as well.

e Project management documents shall be in MS Project file format.

e Request exemptions to software standardization in writing at least 90 days before the
deliverable is submitted.

Deliverables:
e A Letter Requesting Exemption from Software Standardization (if applicable)

PROJECT ADVISORY COMMITTEE (Optional)

Task 1.9 Establish the Project Advisory Committee
The goal of this task is to create an advisory committee for this Agreement.

The PAC should be composed of diverse professionals. The number can vary depending on
potential interest and time availability. The Contractor’s Project Director and the Commission
Contract Manager shall act as co-chairs of the PAC. The exact composition of the PAC may
change as the need warrants. PAC members serve at the discretion of the Commission Contract
Manager.

The PAC may be composed of qualified professionals spanning the following types of
disciplines:

e Researchers knowledgeable about the project subject matter

e Members of the trades who will apply the results of the project (e.g. designers, engineers,
architects, contractors, and trade representatives)
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e Public Interest Market Transformation Implementers

e Product Developers relevant to project subject matter

e DOE Research Manager

e Public Interest Environmental Groups

e Utility Representatives

e Members of the relevant technical society committees
The purpose of the PAC is to:

e Provide guidance in research direction. The guidance may include scope of research;
research methodologies; timing; coordination with other research. The guidance may be
based on:

- technical area expertise

- knowledge of market applications

- linkages between the contract work and other past, present or future research
(both public and private sector) they are aware of in a particular area

e Review deliverables. Provide specific suggestions and recommendations for needed
adjustments, refinements, or enhancement of the deliverables.

e Evaluate tangible benefits to California of this research and provide recommendations, as
needed, to enhance tangible benefits.

e Provide recommendations regarding information dissemination, market pathways or
commercialization strategies relevant to the research products.

The Performing Institution shall:

e Prepare a draft list of potential PAC members that includes name, company, physical and
electronic address, and phone number and submit it to the Commission Contract Manager at
least 2 working days prior to the kick off meeting. This list will be discussed at the Kick-off
Meeting and a schedule for recruiting members and holding the first PAC meeting will be
developed.

e Recruit PAC members and ensure that each individual understands the member obligations
described below, as well as the meeting schedule outlined in Task 1.11.

e Prepare the final list of PAC members.

e Submit letters of acceptance or other comparable documentation of commitment for each
PAC member.

Deliverables:

e Draft List of PAC Members

e Final List of PAC Members

e Letters of Acceptance, or Other Comparable Documentation of Commitment for Each PAC
Member

Sample Administration Attachment (A-1) (Page 8 of 9) Subcontractor: MR-00X
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Task 1.10 Conduct Project Advisory Committee Meetings
The goal of this task is for the PAC to provide strategic guidance to this project by participating
in regular meetings or teleconferences.

The Performing Institution shall:

e Discuss the PAC meeting schedule at the kick-off meeting. The number of face-to-face
meetings and teleconferences and the location of PAC meetings shall be determined in
consultation with the Commission Contract Manager. This draft schedule shall be presented
to the PAC members during recruiting and finalized at the first PAC meeting.

e Organize and lead PAC meetings in accordance with the schedule. Changes to the schedule
must be pre-approved in writing by the Commission Contract Manager.

e Prepare PAC meeting agenda(s) with back-up materials for agenda items.

e Prepare PAC meeting summaries, including recommended resolution of major PAC issues.

Deliverables:

e Draft PAC Meeting Schedule

e Final PAC Meeting Schedule

e PAC Meeting Agenda(s) with Back-up Materials for Agenda Items

e Written PAC Meeting Summaries, Including Recommended Resolution of Major PAC Issues
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Attachment (A-2)
Content and Format of Progress Reports

PROGRESS REPORT for
Project Title,
500-02-004, WA# MR-0XX
Date, 2006
Contractor Project Manager:
Commission Project Manager:

What we planned to accomplish this period
[This is taken directly from the section on “What we expect to accomplish during the next
period” from the last progress report]

What we actually accomplished this period
[Concise description of major activities and accomplishments.]

How we are doing compared to our plan
[Explain the differences, if any, between the planned and the actual accomplishments. Describe
what needs to be done, if anything, to get back on track.]

Significant problems or changes

[Describe any significant technical, regulatory or fiscal problems. Request approval for
significant changes in work scope, revised milestone due dates, changes in key personnel
assigned to the project, changes in match funds, changes to permits, or reallocation of budget
cost categories. If none, include the following statement: “Progress and expenditures will result
in project being completed on time and within budget.”]

What we expect to accomplish during the next period
[Concise description of major activities and accomplishments expected, by task, deliverable or
milestone as appropriate. This will be transferred to the next progress report]]

Status of Milestones and Deliverables:

[This should be the complete list as contained in the Scope of Work and the attached Schedule of
Deliverables. Highlight differences between actual and planned.]

Description Start Date Due Date Status (%)
Planned  Actual Planned Actual

Deliverable 1 DATE DATE DATE DATE  Ontime
100%

Deliverable 2 DATE DATE DATE DATE Ahead
100%

Deliverable 3 DATE DATE DATE DATE Delayed
25%

Sample Progress Report Attachment (A-2) (Page 1 of 2) Subcontractor: MR-0XX
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Task 2.4 -
]

Overall schedule for the project.

[Planned is solid blue, actual is red striped. This work flow diagram needs to correlate with the
schedule in Exhibit B. This example has been prepared as a Word Picture, but a comparable
Excel diagram or Gantt chart is fine.]

Overview of Fiscal Status: (See invoices for detail.)

It is useful to track the rate of expenditure of project funds. The most useful way to do this is to
compare the actual expenditure rate with the planned expenditure rate. You get the planned rate
at the beginning of the project, so it becomes a baseline. If you change course at a critical project
review, you should show the original and the modified baseline, and then track against the new
one.

Photographs:
Include photographs where appropriate to document progress. The photos shall be shot with
color print film or be very high quality digital photos (at least 300 dpi).]

Evidence of Progress:

If there is a long time between interim deliverables, then attach evidence of the progress being
made (e.g., test data, product mock-ups, field site descriptions, preliminary analyses) to the
Progress Reports to allow the Commission Contract Manager to review contract progress and
gauge the quality of research results.

Notes:
The tracking for tasks and money is generally done at the major task level, but this depends on
the project and fiscal controls.

Notice that there is no technical detail in these reports. This should come in specific deliverables
so that critical project management information doesn’t get lost. If the contractor is reporting
monthly, but submitting invoices quarterly, then use the three monthly reports as an equivalent
quarterly report. Don’t make them write another report just to get paid.

The progress report on each project should be 1-2 pages long (plus photographs) and take about
1 hour to prepare for each reporting period.
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EEGP Final Report Instructions Attachment (A-3)

Preparing Consultant Reports for the Public Interest
Energy Research (PIER) Energy-Related
Environmental Research Program

Process, Outline, Style Guide, and Additional Guidance

Contractor’s Version

February 15, 2005

This document contains information on preparing the final report for your
PIER Environmental Area project. Please check with Mark Wilson
(markwilson@pacbell.net) to ensure that you have the most recent version
of this document before drafting your report.
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1. The PIER-EA Final Report Process

1. When a project is awarded, contractors will receive this document and the report document template
(format_tips and tools.doc) by e-mail from the project manager or the technical editor, Mark Wilson.
These materials should be used to create the report. If you have questions about these materials after
reading the guidelines, please contact Mark at markwilson@pacbell.net.

2. Please use the Microsoft (MS) Office Suite 2002 for your final reports. The version currently in use at
the Commission is “02” operating on Windows Office XP 02. Please let Mark know if significant
portions of the report will be in other programs.

3. When the Contractor and the Commission Contract Manager have agreed that the writing of the Draft
Final Report is complete, the Commission Contract Manager will forward the electronic report file(s)
to Mark Wilson at markwilson@pacbell.net. The Contractor will receive an e-mail from Mark letting
them know that the report is being edited, proofed, and formatted.

4. The technical editor will review the document and identify any issues that need further Contractor
and/or Commission Contract Manager input. He will send an e-mail identifying these issues to both
the Contractor and/or Commission Contract Manager, also identifying a time frame and process for
resolving these issues. As information comes in from the Contractor and/or Commission Contract
Manager, the editor will coordinate the changes to the document to ensure that all issues are resolved,
and he will inform the Contractor and Commission Contract Manager of progress in this area.

5. The technical editor will contact Bob Aldrich for a publication number for the report. Bob will e-mail
the publication number to the technical editor for inclusion into the report.

6. When the edits are complete, the technical editor will notify the Contractor and Commission Contract
Manager that the report has been completed, and will e-mail a copy of the final report to them for
final review. If the file size of the report is too large to e-mail, the technical editor will upload the file
to an FTP site and provide directions to download the file.

7. If there are additional changes, those changes should be brought to Mark Wilson’s attention directly
with a “cc:” to all of the participants. Once the report is agreeable to all, the Commission Contract
Manager will send written approval to the Contractor, who will submit 1 bound copy with their final
invoice. At the same time, the Commission Contract Manager will notify Mark Wilson, who will send
a final PDF version and MS Word version to Julie Talbert and to Bob Aldrich in the Commission’s
Media and Public Communications Office for posting on the Commission’s publications Web site.

8. The camera-ready copy for the Energy Commission’s publication needs will be prepared by Julie
Talbert. About 20 copies will be made, with 1 copy going to the contract file, 1 copy going to the
Energy Commission library, and copies going to California repository libraries and the Energy
Commission’s publications department. The hard copies will be produced by the Energy
Commission’s publications department.
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2. Outline for PIER Final Reports

Sections

PIER Reports contain the following sections, in the following order:

Cover Page and Title Page (required)

Legal Notice (Energy Commission notice always included; others optional)
Acknowledgement and Citation Page (Acknowledgement optional; citation required)
Preface (required; use Energy Commission boilerplate)

Table of Contents (required)

Abstract (required)

Executive Summary (required)

Introduction® (required)

Project Approach, or Methods* (required)

Project Outcomes, or Results* (required)

Conclusions and Recommendations* (required)

References* (if applicable)

Glossary (if more than 10 acronyms are used, this is required)*
Appendices (if applicable)

Attachments (if applicable)

*Please number these headings and subheadings in the following style: 1.0,1.1, 1.1.1, and 1.1.1.1; 2.0, 2.1,
2.1.1, etc.

Titles for the middle sections (Introduction, Project Approach or Methods,
Project Outcomes or Results, Conclusions, and Recommendations) may vary; however,
the other section titles are mandatory. Each section must start on a new page.

To view examples of final PIER reports, see:
www.energy.ca.gov/pier (Energy Commission-hosted site)
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Cover Page and Title Page (second page)

Please create one page containing the following information, which the Energy Commission
will use to create a standardized Energy Commission cover page.

e Title of the Report

e Name of primary author(s) or principal investigator

e Author’s company, organization, or affiliation

e Location of author’s company, organization, or affiliation (City, State)

e Name of Energy Commission/PIER Project Manager

e PIER Program Area

e PIER Program Area Lead

e Contract Number and Name (and Work Authorization name and number or Project
name and number, if applicable)

e Publication Number (leave blank: this information will be provided later by PIER)

e Publication Date (Month and Year)

Legal Notice

Please use the following Energy Commission notice:

Legal Notice

This report was prepared as a result of work sponsored by the California Energy Commission (Energy Commission).
It does not necessarily represent the views of the Energy Commission, its employees, or the State of California. The
Energy Commission, the State of California, its employees, contractors, and subcontractors make no warranty,
express or implied, and assume no legal liability for the information in this report; nor does any party represent that
the use of this information will not infringe upon privately owned rights. This report has not been approved or
disapproved by the Energy Commission, nor has the Energy Commission passed upon the accuracy or adequacy of
this information in this report.

If any other participating organization needs a legal notice on the document, please provide it.

Acknowledgements Page

This page acknowledges or expresses appreciation to those who participated in the project. It
may be a paragraph or a bulleted list of names and, if appropriate, their affiliations.

Citation
At the bottom of the Acknowledgements page, include the citation for the report in the
following style:

Please cite this report as follows:
Author last name, Author first name. Year of publication. Report title. California Energy
Commission, PIER Energy-Related Environmental Research. Publication number.

(Example: BioResource Consultants. 2004. Developing Methods to Reduce Bird Mortality in the
Altamont Pass Wind Resource Area. California Energy Commission, PIER Energy-Related
Environmental Research. 500-04-052.)
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Table of Contents

Sections to be included in the Table of Contents are as follows. As noted previously, titles for
the Introduction, Project Approach or Methods, Project Outcomes or Results, Conclusions, and
Recommendations sections may vary —the other titles are mandatory.

Preface (Space twice after the word “Preface” in the TOC to align the page number.)
Abstract
Executive Summary
1. Introduction
1.1 Background and Overview (Why this project was necessary)
1.2 Project Objectives (What you planned to accomplish)
1.3 Report Organization
2. Project Approach, or Method
3. Project Outcomes, or Results
4. Conclusions and Recommendations
4.1 Conclusions
4.2 Commercialization Potential (if applicable)
4.3 Recommendations (if applicable)
4.4 Benefits to California
5. References
6. Glossary (if used)
List of Figures
List of Tables
Appendices (if used)
Attachments (if used)

Preface

Use the following Preface verbatim. Fill in the contract name and number, organization, report
title, and PIER Program area in the second-to-last paragraph.

Preface

The Public Interest Energy Research (PIER) Program supports public interest energy
research and development that will help improve the quality of life in California by
bringing environmentally safe, affordable, and reliable energy services and products to
the marketplace.

The PIER Program, managed by the California Energy Commission (Energy
Commission), annually awards up to $62 million to conduct the most promising public
interest energy research by partnering with Research, Development, and Demonstration
(RD&D) organizations, including individuals, businesses, utilities, and public or private
research institutions.

PIER funding efforts are focused on the following RD&D program areas:

e Buildings End-Use Energy Efficiency
e Energy-Related Environmental Research
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e Energy Systems Integration

¢ Environmentally Preferred Advanced Generation

e Industrial/ Agricultural/ Water End-Use Energy Efficiency
e Renewable Energy Technologies

What follows is the final report for the [Contract Name, Contract Number], [Work
Authorization Name and Work Authorization Number or Project Name and Number,
if more than one project is being conducted under a single contract] conducted by the
[Company/Organization/Affiliation]. The report is entitled [Report Title]. This project
contributes to the [PIER Program Area] program.

For more information on the PIER Program, please visit the Energy Commission’s Web
site www.energy.ca.gov/pier or contact the Energy Commission at (916) 654-4628.

Abstract

The abstract is a concise (< 200 words), informative statement of the report’s purpose, scope,
methods, and major findings, including the report’s results, conclusions, and

recommendations —essentially a very brief Executive Summary. Abstracts are published by
abstracting services to help readers determine whether or not the report is targeted to their area
of interest; therefore, it should be understandable as a stand-alone document. The abstract
should not contain undefined symbols, abbreviations, or acronyms, and should not refer to
specific numbered elements of the main report. It should not refer to other research literature
unless it is essential to do so to clarify the document’s purpose. It should contain 5-10 keywords
for computer searches and be geared toward a more technical audience.

Executive Summary

The Executive Summary is a final report in miniature, containing all the key information. It
summarizes the report, and must use the following subheads:
e Introduction
Purpose (outlining the broad purpose)
Project Objectives (those that are measurable and knowable)
Project Outcomes
Conclusions
Recommendations
Benefits to California

The Executive Summary is intended to be short (preferred length is 2-3 pages). It can use a
succinct, bulleted format to summarize the pertinent points under each of these sections, or can
be more conversational (but still succinct). Assume a non-technical, management-level
readership. If your report covers more than one project, repeat this organization for each
project area. As a summary of the report, the Executive Summary should not present new
information that is not found in the main document. See the Energy Commission Web site
(www.energy.ca.gov/reports/index.html) or the PIER-EA Web site
(www.energy.ca.gov/pier/environmental/energy reports.html) for examples.
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1. Introduction

Background and Overview - Provide relevant background; define (at an intelligent
layperson’s level) the problem being addressed by the project; identify the project’s subject
area and research goals. Refer to the contract for this information.

Project Objectives - Present the technical and economic objectives for your project. The
objectives need to express how to measure or know whether or not the objectives have been
achieved. This information should be taken from the contract and should reflect any
changes made during the course of the project. (Describe why these changes were made in
the Project Approach section.)

Each objective shall be separately identified, a useful form is:
Project objectives were to:
e Verify (an action verb followed by relevant text)....
e Determine....
e Measure...

Report Organization - Provides a roadmap to the rest of the report.

2. Project Approach, or Methods

This section discusses the tasks you undertook and what you did to accomplish your objectives.
Discuss the testing procedures you undertook and any system modifications and improvements
you made.

3. Project Outcomes, or Results

This section presents your results. Please organize them in the same order as the objectives. An
easily readable style is to state a brief version of each Outcome in bulleted form and then follow
each bullet with supporting paragraphs that describe each Outcome; although any well-
organized presentation will be accepted.

There can be more Outcomes than there were Objectives, because there may be more than one
Outcome per Objective, or you may have found an unanticipated Outcome during your
research. However, you cannot have stranded objectives; all Objectives, whether met or not,
must be discussed in this section. If this section is particularly long, then it may be useful to
summarize the outcomes at the end of the section.

4. Conclusions and Recommendations

Conclusions - Conclusions must be drawn from evidence presented in the report, and there
must be a conclusion for every objective presented earlier. Present your conclusions either in
priority order or in the same order as the objectives presented earlier. You may have
conclusions that are broader than individual Objectives and Outcomes. If so, please present
these after you present the individual conclusions.

Commercialization Potential - If your project had a task to prepare a Production Readiness
Plan or a similar effort related to assessing where the research is in relationship to being
used in its relevant markets, please discuss that task in this section.
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Recommendations - Specific recommendations should derive from the conclusions
presented, and should be presented in the same priority order as those conclusions. Specific
recommendations should include an estimate of the level of funding required for follow-on
research; it is acceptable to provide an estimate in a low to high dollar amount range. Also,
include an estimate of the time required to carry out the recommended next steps. (For
example, would this be a multi-year study requiring three to five years or would this be a
scoping study that would be feasible to complete in a year?). Please be succinct. General
recommendations should follow. Please do not add specifics on time and cost of follow-on
activities in the Executive Summary.

Benefits to California - This section may discuss two issues: (1) the benefits that California
has already received from this contract (if applicable), and (2) how California will or could
benefit from the results of this project. These benefits need to be related to the problems that
this research was intended to address; however, discussion of ancillary benefits is also
encouraged. Refer to the Introduction section of the report— the list of benefits in both
sections should be identical.

5. References

The references must list all documents cited in the body of the report. List references in
standard bibliographic format. Please check that all of the references contained in the body of
the report are accurate and that the full citation for each reference is listed in the References
section.

Any documents referred to in the Appendices should be listed in the reference section in the
appropriate Appendix.

Glossary

If there are more than 10 acronyms used in the report, please provide a glossary with definitions
for each acronym at the end of the report.

Appendices

Appendices are designated as follows: A-1, A-2, A-3, etc. For documents with a large download
size, appendices are posted by the Commission as separate PDFs from the main document. All
appendices must be either part of the main document or presented as separate PDF files.

Attachments
Attachments are discouraged, but if absolutely required, they are designated by Roman

numerals.

K e

General Information

The abbreviation “CEC" or simply “Commission” is not allowed in final reports. Use
“California Energy Commission” at first mention, then use “Energy Commission” throughout
the rest of report.
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3. Formatting California Energy Commission Consultant Reports
Styles

Contractors should use the PIER report styles. These styles are carried in the Format_tips and
tools.doc. They are as follows:

Style Name Appearance

Bullet, b Palatino, 11 pt. (bullet is indented 0.5" from the left)
Centered Titles, ct Palatino, 14 pt., bold, centered
Centered TOC Titles, toc Palatino, 14 pt., bold, centered
Figure title, ft (caption) Arial, 11 pt., bold, centered
Heading 1,1 Arial, 11 pt., bold (1.0)*
Heading 2,2 Arial, 11 pt., bold (1. 1)*
Heading 3,3 Arial, 11 pt., bold (1.1.1)*
Heading 4,4 Arial, 11 pt., bold (1.1. 1 1)*
Normal Palatino, 11pt.

Table title, tt (caption) Arial, 11 pt., bold, centered

* Although these headings are the same font and point size, they are differentiated by increased indention
at every level.

Numbered headings must be used for all four levels.

The Centered Titles style is for centered title heads (such as Acknowledgements), that do not
appear in the report’s Table of Contents.

The Format_tips and tools.doc document can be turned into a template and “attached” to the
report, so that the specific styles are available in Word. To do so:

1. Open Format_tips and tools.doc and save it as a template (.dot) document.

2. Open the report document, click on “Tools,” then “Templates & Add-ins.”

3. Select “Attach,” and select and open Format_tips and tools.dot. This will add the styles to
the report document.

Pagination

Pagination must begin on the Acknowledgement/ Citation page (as i, ii, iii...) and continue in
lower case Roman numerals through the Preface. On the first page of the Executive Summary,
begin numbering “1” and continue sequential numbering throughout the document. Use
Palatino, 10 pt. for page numbers.

Table of Contents

The table of contents is generated automatically, based on the style headings assigned to each
section. For the “Preface” line, 2 spaces must be manually entered directly after the word
“Preface,” so that the page number falls in the correct place. Table of contents should be
updated after each series of edits, and as the last task before creating the PDF.
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Figures and Tables
Figures and Tables can use any style that presents the information clearly and is readable.

Figure and table captions need to be formatted as a "caption" style, then highlighted and
reformatted as either a Figure (Figure Title, ft) or a Table (Table Title, ft), so that they can
generate automatic Lists of Figures and Lists of Tables in the Table of Contents and be cross-
referenced.

Appendices

Appendices can use whatever format and style the contractor deems appropriate. They often
are not edited or reformatted by the Energy Commission, so please ensure that the material is
accurate and presented clearly.

If the main document and appendices together result in a large file size (i.e., a lengthy
download) , the Appendices are posted on the Energy Commission Web site as separate PDF
documents, and a hyperlink from the main document’s table of contents links to them when
placed online. When the appendices are separate documents, they do not necessarily use a
cover page and are not necessarily identified as an appendix on the appendix document itself.

If the Appendices are presented as separate PDFs, a “slipsheet” for each appendix must be
inserted on its own page at the end of the main report. These pages should be formatted as
follows:

Appendix I (centered, and assigned a “Centered Titles, ct” style)

Title of appendix (centered, and assigned a “Centered Titles, ct” style)

Each subsequent appendix should be formatted similarly, and each must have its own page.

Attachments
Follow the same guidelines as those for Appendices.

Footnotes/Endnotes

Endnotes are not permitted. Footnotes should be used sparingly to briefly clarify terms or
concepts that may not be understood by the average reader. Footnotes are placed at the bottom
of the page on which they appear. Do not place footnotes at the end of each section.

In-text Citation

PIER Consultant Reports use the Author/Date system of citation in the text, as follows: (Author
2004). There is no comma between the author(s) names and the date. For multiple citations,
please use the following style: (Brown 2004; Goodwin 2002; Aler et al. 2000; Kumesh 2004a,
2004b).
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Style Formatting Guidelines

Applies to: Style Name Style Definition
PIER Standard is Palatino 11. If this is not
All Text that is not assigned a available, please use Times New Roman
special style (e.g., heading, Normal throughout the document. Be consistent by using
bullet, caption) the NORMAL style throughout the document.
Text is justified.
Appendices PIER does not edit Appendices
Attachments PIER does not edit Attachments
Bullets should be indented .5” from left. Use the o
Bullets Bullet, b bullet. A bulleted list is followed by a carriage
return.

e All captions are in Sentence Case.

e  Captions are brief to describe the figure or
Captions table with minimal, if any, use of
punctuation.

e  Captions do not introduce new information.

Arial BOLD 11, Left above the Equation.
Equations are numbered sequentially.

Arial BOLD 11, centered below the figure. Figures

Equation Captions

Figure Captions Figure Title, t are labeled: Figure #. Title of figure
. . Arial BOLD 11, centered above the Table. Tables
Table Captions Table Title, tt are labeled: Table #. Title of table
Equations Equations to be noted are centered on a new line.
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Applies to: Style Name Style Definition

e  Figures should be numbered sequentially,
starting from the beginning of the document,
not by section. (i.e., they should be numbered
Figure 1, Figure 2, Figure 3; not Figure 1-1,
Figure 1-2, Figure 2-1)

e Centered

Figures e Format text wrapping above and below.

e Avoid the use of text boxes wherever
possible and insert the figures directly into
the document.

e  Every figure presented must be referred to in
the text.

e Itis not necessary to title the Graph if the title
will be used in the caption.

. Please label all axes.

Graph Figures *

e Use Sentence case.

e Include units

e  Tables should be numbered sequentially,
starting from the beginning of the document,
not by section. (i.e., they should be numbered
Table 1, Table 2, Table 3; not Table 1-1,
Table 1-2, Table 2-1)

e Centered
Tables e Format text wrapping above and below.

e Avoid the use of text boxes wherever
possible and insert the tables directly into the
document.

e Every Table presented must be referred to in
the text.
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Applies to: Style Name Style Definition

e Centered
e Format text wrapping above and below.

e Avoid the use of text boxes wherever
Equations possible and insert the equations directly into
the document.

e Every equation presented must be referred to
in the text.

e Please use table format with word or acronym
on the left side and the definition on the right
Glossary side.

e Both columns are left justified.

e PIER standard style is Arial BOLD 11.
e Headings are in Title case.
Headings (level 1) Heading 1,1 e Headings are outline numbered.

e There is no additional carriage return before
the next paragraph or heading.

e  Begin numbering “i” on the
Acknowledgement/Citation page.

e On the first page of the Executive Summary,

Pagination begin numbering “1”.
e  Use Palatino, 10 pt.
References Reference .5” hanging indent.
e PIER standard style is Arial BOLD 11.
e Subheadings are in Title case.
Subheadings (level 2) Heading 2,2 e Subheadings are outline numbered.
e There is no additional carriage return before
the next paragraph or heading.
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Applies to: Style Name Style Definition

e PIER standard style is Arial BOLD 11.
e Subheadings are in Title case.
Subheadings (level 3) Heading 3,3 e Subheadings are outline numbered.

e There is no additional carriage return before
the next paragraph or heading.

e PIER standard style is Arial BOLD 11.
e Subheadings are in Title case.
Subheadings (level 4) Headings 4,4 e Subheadings are outline numbered.

e There is no additional carriage return before
the next paragraph or heading.

e Column headings are centered
e Row headings are left justified
Table Headings
e Use Sentence case

e All headings are centered vertically.

e  Textis left justified.

o Numbers are either right justified or aligned

Table Contents by decimal.

e All text is centered vertically.

e Minimal (if any) use of punctuation.

Centered Title Headings

Centered Titles apply to Title
Headings not a part of the body
of the paper (i.e., . N ;

AcknoF\)/vIngements, Table of Centered Titles, ct Palatino, 14 pt. bold, centered
Contents, List of Figures, List of
Tables.) These heads do not
show in the Table of Contents.

Centered TOC Titles

_ _ Centered TOC e Palatino, 14 pt. bold, centered
Centered TOC Titles will show Titles, TOC

in the Table of Contents
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10.

11.

12.

4. Additional Guidance on Preparing Accurate, Consistent Reports

Put on the hat of an inquisitive, reasonably well-educated lay reader. Pretend that they just
paid for this research project and want to understand how and why you spent their money.

Apply the test of completeness. Are all the pieces there? Are all the references clear and do
those in the text match those in the reference section? Are the relationships between the
partners and the players clearly explained?

Apply the test of logic. Does the document flow and make sense? Is the need for the
research clearly described? Is the technical approach clearly described? Do the conclusions
make sense? Are they drawn from the analysis? Do the numbers check? Is it clear how the
numbers were derived?

If the project did not do everything it intended to do, explain.

The Final Report must primarily address the Agreement scope of work. Doing this will help
manage the scope and the effort required for this report. (A) Some research projects are
Stage X (e.g., one stage of Stages and Gates) of a longer-term program and all work done
during the time the Commission was involved was funded by all of the partners. (B) In
other cases, the work being done in this Stage of the program had more tasks than the
Commission participated in, although some of the results of this work may have affected, or
been affected by the other tasks. The Commission-funded portion of the research project (or
program) needs to be clearly differentiated from the overall program of which this portion
of the research is a part. Comments about the program should not be intermingled with
those about the project. If some objectives of the program will be performed elsewhere, or at
another time, this needs to be explained, and the report should only focus on the project at
hand.

There needs to be a clear relationship between project objectives and outcomes.
The methods used to conduct the research need to be explained.

Data that is presented in the report needs to be analyzed. If you present a picture, graph or
table, be sure that you discuss it in the text, not just refer to it.

Each conclusion needs to be substantiated by the analysis contained in the report.

Figures and Tables must clearly relate to, and be consistent with the text, and vice versa. (If
the text says the generator had a capacity of 30 kW, the table should not say it was 31.2 kW.)

Use consistent references to report performance specifications and results. For example, if a
piece of equipment is to be referred to by its nominal nameplate rating, then use that
reference consistently throughout the report. If however the desired number was the
measured performance of the device, (almost always different from nameplate) then
consistently use that measured number. Do not mix the two in the narrative.

The text needs to clearly refer to the attached appendices. It should also explain how the
data in the appendices matters to the text. If it does not really matter, it probably should be
dropped. (You may still need it because it is a deliverable according to the Agreement, so
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check this carefully.) References to multi-page appendices need to be specific to the page or
section of the appendix, not just a general reference to Appendix X.
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PIER Environmental Area
Project Summary Instructions

Introduction

Project summaries are an important element of the Environmental Exploratory Grant
Program. It is a goal of the PIER Environmental Area (PIER-EA) staff that the
California ratepayers, who fund these grants, understand clearly why their money is being
spent on these projects and the benefits they (and the State) will receive. The audience for
project summaries is the average Californian who wants to know (in relatively simple
terms) why this work was conducted, its subsequent benefits, the basic project
methodology, the results, and the researchers’ conclusions. Wherever possible, benefits
should be quantified.

Preparation Process
There are several steps in completing a project summary:

1. The PI presents an initial project summary and any graphs or figures (see
Project Summary Process below for explanation) to the UC Administrator,
based in part on the PI’s original proposal to the Energy Commission.

2. The UC Administrator, PIER-EA staff and editor revise the project summary,
add graphics, and post it on the PIER website, after obtaining approval from
the PI.

3. After the Pl has completed their final report, the P1 edits the project summary
to add the results and reflect any changes that may have occurred in the
project.

4. The UC Administrator, PIER-EA staff and editor finalize the project summary
and post it on the PIER website, after obtaining approval from the PI.

Project Summary Format

The example below outlines the format for the two-page project summary. If possible,
provide graphs and/or figures that illustrate either the context for the research (e.g., a
table that shows increased health risks from “pollutant X as a reason for developing
better mitigation protocols) or research results. If available, provide clear digital
photographs of the research being conducted. However, please note that although such
graphics are helpful to PIER-EA staff, you should not spend research money and time on
developing them solely for this summary. Only provide them if readily available. If you
cannot provide graphics, but can suggest where such graphics might be found, please do
so, since graphics facilitate public understanding of the projects.

The EEGP Administrator will provide some examples of similar two-page project
summaries from past projects. Note that some of the headings in the examples may differ
from those in the template provided below—please follow the headings in the template.
Also note that you need not match the level of detail in these write-ups (particularly the
"Issue™ and "Benefits" sections), as these two-page project summaries are not meant to be

Project Summary Guidelines Attachment (A-4) (Page 1 of 4) Subcontractor: MR-0XX
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effort-intensive on your end. However, if it is not difficult for you to provide helpful
references, we would appreciate them very much, as we will be editing these write-ups
before posting them on our website. If you provide references, we will need either
electronic copies, the web link where references are available, and/or a hard copy for our
files. The PIER-EA program must have copies of any references used in project
summaries posted on the Web.

As mentioned, these project summaries are not intended to be effort-intensive on your
part, nor do they require continuous attention throughout the 12-month grant period. This
material is provided at the onset of the grant period so that you are able to prepare the
draft initial project summary required when your project begins and are aware of what
will be expected after the conclusion of your research. Throughout the project, you may
come across background or contextual information (e.g., interesting statistics or facts)
that may be useful in finalizing the project summary, and you can collect this material as
you conduct the project and provide it with the revised project summary at the end of
your project.

If you have questions, please contact Edward Vine, EEGP Administrator
(Edward.Vine@ucop.edu or 510-486-6047).

Project Summary Guidelines Attachment (A-4) (Page 2 of 4) Subcontractor: MR-0XX
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Draft Outline for Project Summaries

Project Title: Short, descriptive title of the project, for the summary.

Contract #: To be provided by PIER-EA staff

Contractor: The name of the research organization, company, or institution.

Grant Amount: The grant amount.

Match Funding: Amount of additional funding and the source (organization, company,
or institution). (If applicable)

Contractor Project Manager: The name of the project’s PI.

Commission Project Manager: To be provided by PIER

Commission Contract Manager: To be provided by PIER

The Issue

In layperson’s terms, summarize concisely why the research needed to be conducted and
what research gap it addressed. Quantify the importance of the work whenever possible
(e.g., “Research has found that 100,000 kWh of electricity could be saved each year by
altering procedure X). Please cite sources for any such quantifications.

Project Description

Describe the project in simple terms, but at a level of detail necessary to understand what
the project entails. Include the name(s) of the research organization, company, or
institution involved; location of research and/or field studies; project methodology; and
activities conducted.

PIER Program Objectives and Anticipated Benefits for California

Describe how California will benefit from the research. If the research does not lead to a
direct benefit for Californians, describe how it furthers research toward a benefit, and
what the ultimate benefit will be to California and its citizens. Consider environmental,
health, economic, and electricity efficiency and reliability benefits. Quantify benefits as
much as possible (e.g., “The implementation of this new technique could reduce
electricity use in California by X%”).

Bullet each topic and present it as follows:

e Providing environmentally sound electricity. Water and energy managers and
policy analysts in California will be able to use the completed methodology to...

Results

[Do not include this section in the initial draft, since there will be no results to
report.] Report the project results when the project is completed. Include information
such as data acquired or product or methodology developed. Interpret the results in the
context of the project’s goals. Describe possible next steps.
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Final Report

Please use the following text: “PIER-EA staff intend to post the final report on the
Energy Commission website in [please give quarter and year, e.g., summer 2006] and
will list the website link here.”

Energy Commission Contact
This information will be added by PIER-EA.
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